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AMENDMENTS TO THE SOLICITATION


1. The Section B clause entitled "FIXED RATES FOR LABOR, EQUIPMENT, AND

OTHER ITEMS" has been modified. The modified text is in bold:


A. LABOR


1. The fixed rates for labor, equipment, and other items specified in

Attachment No. 7 “Pricing Schedule for Years 1-5” are inclusive of all

expenses, including salaries, overhead, general and administrative expenses

and profit. The "Straight Time Rates" shall be charged for the first 40 hours

worked by an employee during any 7-day weekly period, except for Sundays and

Holidays or in accordance with the contractor's established policy. (See

Section H Clause - Contractor’s Holiday Policy).


2. The quantities specified in the schedule for labor are estimates

only. The estimated quantity for each line item may be greater or less than

the amount specified as long as the contract ceiling amount is not exceeded.


3. EPA shall not reimburse the Contractor for any straight time,

overtime, or holiday time rates unless those amounts are actually paid to

employees. The straight time rates shall be charged in accordance with the

contractor employees normal workweek. (A workweek, at a minimum, shall be

forty (40) hours). The contractor will only be reimbursed for actual hours

worked. "Overtime Rates" shall apply for work in excess of 40 hours per week,

except for exempt (salaried) employees in accordance with the contractor's

established policy. In cases where overtime is mandated by State law, the

State law takes precedence over the contractor’s overtime policy.


4. Labor costs shall be computed by multiplying the appropriate hourly

rate by the actual number of direct labor hours performed.


5. If a labor rate has been established for a labor category set forth

in the schedule for the contractor or subcontractor, but the contractor or

subcontractor provides that labor category through a third party subcontract,

reimbursement for that labor category shall be at cost (including any

applicable indirect rates). In no event, however, shall labor provided by a

third party subcontractor exceed the rate set forth in this contract for that

labor category for the contractor or subcontractor, depending upon which

entity (contractor or subcontractor) acquires the labor.


6. All overtime work must be approved in advance by the Contracting

Officer or Ordering Officer.


7. When an individual employee's normally assigned category of labor is

higher than the function he is performing during any period of work at a

specified site, the rate charged for that employee shall be based on the

function that the employee is performing, (e.g. a Chemist who is performing

the duties of a laborer shall be charged at the fixed rate for a laborer

during the period of time he or she is performing these duties.)


8. When an individual employee's normally assigned category of labor is

lower than the function he is performing during any period of work at a

specific site, the rate charged for that employee shall be based on the actual
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rate paid to that employee (e.g. a Laborer, performing the duties of a Truck

Driver, shall be charged at the fixed rate of a Truck Driver) only if the

employee is paid by the Contractor at the rate of a Truck Driver. If the

employee is not paid at the higher rate, the Contractor shall only bill at the

rate of the employee's normally assigned category of labor. Furthermore, the

contractor shall only bill at the higher rate if the employee meets the

qualifications set forth under this contract for the labor category being

performed.


9. When an employee is required to travel in excess of fifty (50) miles

one way from his/her residence or place of employment (whichever is closer) to

a site and return within a standard work day, such travel time is considered

work time for which reimbursement by the Government may be made at straight

time rates. Reimbursement for travel time will not be made by EPA if the

contractor's employees are not paid for travel time.


10. When an employee with a classification similar to that in the

Section I Clause entitled “SERVICE CONTRACT ACT Of 1965, As Amended”, is

required to travel in excess of fifty (50) miles one way from his/her

residence or place of employment (whichever is less) to a site and return, and

if such travel extends beyond their normal working hours, the travel time

shall be considered work time. When the hours worked are in excess of forty

(40) hours per week, that time is also considered work time for which

overtime shall be paid at the applicable overtime rate. If travel is by an

employee with a classification other than that listed under the Service

Contract Act of 1965 as Amended in Section I (i.e., Project Manager, Chemist,

etc.) and results in a workday in excess of a standard workday, such

additional time shall be reimbursed at the applicable rates (straight time or

overtime) as identified in Attachment No. 7 “Pricing Schedule for Years 1-5"),

provided however, that these employees are actually paid for such additional

time.


11. For an employee, routine daily commuting time (less than 50 miles

one-way) to and from the work site is not an allowable charge under the

contract. The Contractor agrees to make every effort to utilize employees

from the nearest possible location.


12. In the event that on-going work on-site is interrupted at any time

due to inclement weather, unsafe conditions, or some other conditions beyond

either the control of the contractor or the control of the Government, EPA

will not reimburse the contractor for any labor costs during such

interruptions; that is, EPA will not reimburse the contractor in excess of

those hours actually worked on the site.


13. Allowable travel expenses shall be determined in accordance with

Federal Acquisition Regulations subpart 31.205-46, Travel Costs. Travel

expenses include costs for transportation, lodging, meals and incidental

expenses incurred by contractor personnel in performance of this contract.

Travel expenses are allowable for each employee required on-site if the work

site is in excess of fifty (50) miles one way from the individuals place of

employment or residence and total work day (including travel time) exceeds 12

hours per day. The “50 miles in 12 hours” is the current stipulation in the

Federal Acquisition Regulation for travel costs and may be superceded by later

editions of the FAR and travel regulations. The “50 miles in 12 hours” shall

not be exceeded without the approval of the Contracting Officer. The

regulations in effect at any given time govern travel costs under this
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contract. Travel expenses may include General and Administrative expenses to

the extent that it is the Contractor's normal accounting practice to charge on

such a basis. In the performance of necessary travel allocable to a

particular task order, the Contractor shall use the least expensive means

available to the extent consistent with the requirements of each response

action. Once employees are working on site, the Contractor may elect to make

personnel substitutions. However, EPA will not pay any associated travel

charges for any such substitution unless determined to be appropriate by the

On-Scene-Coordinator. On occasions where an employee takes sick or vacation

leave from an EPA site, the government will not pay any travel costs

associated with the departing employee or for the employee designated as the

replacement. Reimbursement of travel expenses by EPA will be consistent with

the Federal Travel Regulations and subject to the following:


Costs incurred for lodging, meals and incidental expenses shall be

considered to be reasonable and allowable only to the extent that they do not

exceed, on a daily basis, the maximum per diem rates in effect at the time of

travel as set forth in the Federal Travel Regulations (FTRs). NOTE: The FTRs 

include a daily ceiling amount that is not to be exceeded. Within the total

"daily" amount, there are two separate ceilings (one for per diem and one for

lodging) that also cannot be exceeded. For example, if a city has a daily

total allowable travel amount listed at $100.00-- consisting of $75.00 for

lodging and $25.00 for meals and incidental expenses (M&IE)--the allowable

costs for lodging shall not exceed $75.00 and the allowable costs for MI&E

shall not exceed $25.00. Documentation to support actual costs incurred shall

be in accordance with the contractor's established practice; however,

notwithstanding the contractor's policy, a receipt is required for each

expenditure in excess of $75.00. Thus, lodging costs will be reimbursed by EPA

for only actual costs incurred and paid by the contractor up to the ceiling

established in the FTR'S. The contractor may elect to reimburse its employees

for meals and incidental expenses on a per diem basis, and the Contractor will

be reimbursed for such PAYMENTS, provided the employees are actually paid on a

per diem basis. In no event shall the reimbursement be more than what is paid

to the recipient employee.


Consistency shall be maintained between the 1900-55s and invoicing

procedures for audit verification purposes. The Contractor shall document

employee receipt of these allowances.


14.To the maximum extent practicable consistent with travel

requirements, the contractor agrees to use the reduced air transportation and

hotel/motel rates and services provided through available Government discount

air fares and lodging rates for bonafide employees' travel that are otherwise

reimbursable as a direct cost pursuant to this contract and when use of such

rates results in the lowest overall costs. The contractor shall submit

requests, including pertinent information, for specific authorization to use

these rates to the Contracting Officer.


Nothing in this clause shall authorize transportation, lodging or

accommodations, or related services which are not otherwise reimbursable under

this contract. Nothing in this clause requires vendors to make available to

the contractor city-pair contract fares, other Government discount air fares,

or special hotel/motel rates.


15. DAVIS BACON ACT-ADJUSTMENT TO LABOR RATES
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Upon receipt of a delivery order which stipulates that some portion of

the work will require the contractor to provide construction labor covered by

a General Wage Determination issued under the Davis Bacon Act (DBA), the

contractor shall complete the DBA worksheet (Attachment F) for each

construction labor category expected to be utilized.


The work sheets shall be submitted to the On-Scene-Coordinator (OSC) for

concurrence prior to proceeding with the construction work, except in

emergency situations. In emergency situations, the work sheets shall be

submitted to the OSC not later that two (2) work days after receipt of the

delivery order.


As described in FAR 52.222-8 PAYROLLS AND BASIC RECORDS, paragraph (b)

(1), the contractor shall submit to the Contracting Officer, a copy of all

payrolls for each week in which any contract work is performed. A copy of all

applicable work sheets shall be attached to the payroll copies.


The following procedure will be used:


1. The contractor will ascertain the applicable DBA General Wage

Determination based upon the location of the site.


2. The contractor will select DBA labor categories that most closely

fit the work to be performed.


3. The contractor shall complete a DBA worksheet for each labor

category and submit them to the OSC for concurrence as to the DBA labor

categories selected and the accuracy of the calculations.


4. The OSC will respond within two (2) work days. If the calculations

result in an adjusted fixed rate for the delivery order, it shall be entered

into the Removal Cost Management System (RCMS) or equivalent system.


5. Disagreements between the contractor and the OSC concerning an

adjusted fixed labor rate will be forwarded to the Contracting Officer in

writing immediately for resolution. 


6. The adjusted fixed labor rate will only be used on the severable

portion of the work defined as construction. The delivery order will be

modified by the contracting Officer to show the adjustment in the hourly rate

for each labor category and the contractor shall invoice for the adjustment in

accordance with the delivery order.


7. In those instances where an employee is currently paid a wage rate

plus fringe benefit that is equal to or exceeds the DBA requirements, there

will be no adjustment. However, if any employee is currently being paid a

wage rate plus fringe benefit that is less than the DBA requirement, the

contractor is responsible for compensating the employee to at least the DBA

required amount. 


B. EQUIPMENT


The quantities specified in the schedule for equipment are estimates

only. The estimated quantity for each line item may be greater or less than

the amount specified as long as the contract ceiling amount is not exceeded.
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The requirements of this clause apply to all equipment used under this

contract.


Fixed equipment rates constitute billable charges to the Government for

use of equipment items. Equipment is billable at the fixed rate amount

starting at the point equipment arrives on the site up to the time equipment

is demobilized from the site. The Contracting Officer may negotiate a

different billing arrangement for a site or a Task Order with unusual

circumstances or unusual duration.


Fixed rates established for equipment items shall represent the maximum

ceiling or cap for such items, whether contractor-owned or based on

rental/lease quotes. In the event that the contractor obtains equipment

through a short-term lease or rental arrangement (i.e. less than 12 months)

the contractor shall obtain competitive bids from the geographical area in

which the work is taking place. While the government may pay less than the

fixed rate for equipment items due to competition, the contractor may not

exceed the rate specified in the contract unless authorized by the Contracting

Officer.


Fixed rates are exclusive of operators unless otherwise specified. All

equipment must be provided in good working order; routine maintenance and any

repairs necessitated by equipment breakdown or failure shall be accomplished

in a timely manner and at the contractor's expense. Thus, no charges shall be

made to the Government for repairs and maintenance or labor cost/hours

performed on or off site.


The daily rate for equipment shall not be charged to the contract when

the equipment is not available for use. Examples include: fueling, routine

repairs, maintenance, etc. Equipment shall be paid at the daily rate only

when it is used on that date for its intended purpose on site.


If, after the On-Scene Coordinator (OSC) informs the Contractor that the

equipment is no longer needed at the site and the contractor elects for his

convenience to store the equipment on site, the equipment shall not be charged

to the contract.


The contractor shall coordinate with the OSC to utilize equipment

resources in the most cost effective manner. Due consideration shall be given

to the known requirements of the removal action, in order to reduce equipment

idle-time.


When the contractor elects to remove an item of equipment from the site

during the period of the task order, such removal shall be permitted subject

to the consent of the OSC provided that the equipment is returned to its

location for use when required by the OSC. No charge shall be incurred by the

government, while the equipment is off site.


Repairs or maintenance necessitated by extraordinary circumstances

beyond the control of the contractor and outside the normal course of doing

business and not due to negligence or carelessness on the contractor's part,

may be allowed as a direct charge at the discretion of the OSC, and/or

Contracting Officer. This approval by EPA must be documented on the 1900-55

or other mechanism verifying approval. In such cases, damaged equipment will

be evaluated based on the following general guidelines: 1) issues raised by

the contractor prior to damage or actual usage, 2) extraordinary
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circumstances/conditions, 3) emergency conditions, and 4)

carelessness/negligence.


Method of Charging


(a) The maximum charge for each specific equipment item used on a

task order shall not exceed the contractor's average purchase price/average

capital value for all pieces of equipment in that category in his inventory.

These values will be provided on a rate disk annually on the anniversary date

of the contract. The number provided will be verified as the appropriate

value on the anniversary date of the contract. In the event that the average

purchase price is reached on a particular task order, a usage rate must be

negotiated with the Contracting Officer before any additional costs are

incurred. (The usage rate is to reimburse the contractor for operating costs

such as maintenance, license, insurance, etc.)


(b) Notwithstanding any of the provisions stated herein, the rate

which results in the lowest total overall cost to the Government shall apply

regardless of the amount of usage.


(c) Where items of equipment are shared at concurrent or consecutive

response actions between two or more sites, the contractor shall charge rates

as though it were a single task order. For example, if an item of equipment

were shared on two sites in one day, the government should be charged for only

one day use instead of two days use. For purposes of this clause, concurrent

and consecutive response action sites are those sites within 100 miles of the

original site.


C. OTHER ITEMS


1. Other Direct Cost (ODCS) include all other efforts, beyond the

provision of fixed labor and equipment, which are necessary for conducting the

Emergency and Rapid Response Services. Such efforts typically include, but

are not limited to:


a. Travel and Subsistence

b. Materials & Miscellaneous 

c. Subcontracts

D. Other Direct Costs


ODCs are items which are allowable direct costs to the contract for which EPA

may reimburse the contractor. OFCs will be treated in accordance with the

Clause entitled "Allowable Cost and Payment" (FAR 52.216-7). Such items shall

be charged in accordance with the contractor's established and accepted

accounting practices.


2. The Contractor shall not direct charge expendables or other items

that are included in their indirect cost structure in accordance with the

contractor’s accounting system.


3. Notwithstanding the following list of items that are expected to be

included in the contractor’s inventory, for any individual Task Order which is

of unusual magnitude or circumstances, the contractor may request the

Contracting Officer to approve direct reimbursement of a specific item for

that Task Order only.
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The Government considers the following to be examples of items that

should be included in the contractor’s inventory:


-Cascade Systems for Breathing Air (does not include “6-pack”)

-Oil, Grease, Filters, etc. necessary for operation of equipment

-Maintenance/Service Vehicle or Trailer

-Hand Tools (hammers, wrenches, levels, etc., including non-sparking;


Drum/Barrel Cart, Pallet Jack, Wheel Barrow)

-Sampling Tools (stainless steel pails, pans, trowels, drum thieves,


calawasa tubes, etc.)

-Sampling Supplies (bottles, jars, preservatives, labels, chain-of-

custody forms/labels, decontamination agents, etc.), drum markers,


glass jar markers

-Field tools (shovels, brooms, axes, spades, etc.)

-Field Chemistry Supplies; aka Hazcat Kit supplies(pH and other

indicator papers, test tubes, vials, flasks, cotton swabs, propane

torches, etc.)

-Emergency Egress System

-Drum/Barrel Punch for sampling and/or emptying drums

-Welding Stands, including torch, protective gear, tips and other

related supplies

-Cutting Torch including tips and protective gear

-Portable Eye Wash

-Saws; Hand or Electrical (chain, cut, band, circular, chop etc.)

-Detergents (laundry soap, shampoo, personnel or equipment

decontamination detergent, etc.)

-Metal Detectors

-pH Meters, Conductivity Meters, ORP Meters, Thermometers

-Combustible Gas Indicators

-Oxygen Meters

-Organic Vapor Analyzers

-Trash Cans, Trash bags

-Vacuum Cleaners

-Safety, Pumps, for Colormetric Tubes

-Safety, Meters, Monitor, Explosion

-Safety, Meters, Monitor, Expl/Oxygen

-Safety, Meters, Monitor, HNu (PID)

-Safety, Meters, Monitor, OVA, (FID)

-Safety, Meters, Monitor, IRD

-Safety, Meters, Monitor, Oxygen

-Safety, Meters, Monitor, Radiation

-Safety, Meters, Mon, Aerosol (specify)

-Safety, Meters, Monitor, Cyanide

-Safety, Meters, Monitor, H2s


-Safety, Meters, Monitor, Merc Vapor

-Safety, Compressors, Breathing Air

-Safety, Samplers, Air/Personnel Pump

-Field Personnel Decontamination Stations

-Telephones, including telephone cords/jacks

-Batteries, Flashlights

-Ice, Drinking Water Cooler/Ice Chest and Electrolytic Fluid

Replacements for Workers

-Tape (duct, strapping, electrical, warning, hazardous, etc.)

-Hoses, including suction/discharge hoses for pumps

-Hose Nozzle or Head, Sprinklers
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-Chairs, Tables, Desks or other Furniture Extension Cords

-Office supplies (pens, pencils, markers, paper, calculators, paper

clips staplers, office tape, staple removers, stickers,

labels, folders, notebooks, etc ... )


-Spray paint, survey stakes and other markers, etc.

- First Aid Kits

- Fire extinguishers

- Warning Signs

- Caution Safety Tape

- Temporary Construction Fencing


Personal Protective Items as follow:


-Coveralls and Gloves (excluding chemical resistant)

-Chemical Resistant Steel Toe and Shank Boots and disposable booties

-Long Cotton or other Underwear

-Fully Encapsulating Chemical Resistant Suit

-Level A Suit

-Escape Mask

-Face Shield for Hard Hat

-Cooling Equipment for Protective Clothing

-Examination gloves (latex, nitrile, inner gloves, etc.)

-Reflective Safety Vest

-Tyvek or Other Similar Disposable Suits

-SCBAS, including face-mask and bottle - 4500 psi for Level A work

-Air Purifying Respirators

-Hard Hats, Safety Glasses, Ear Plugs

-Air Purifying Respirator Cartridges


D. RENEGOTIATION OF SPECIFIC RATES. Notwithstanding any of the fixed

rates specified in the Pricing Schedule for Years 1-5, for any individual Task

Order which, in the opinion of the Contractor and the Contracting Officer, is

of unusual duration or circumstances, or in any situation where it is

determined by the Contracting Officer to be in the best interest of the

Government, the rates associated with that individual Task Order may be re-

negotiated upon mutual agreement of the parties.


E. ADVANCE APPROVAL OF COSTS. All costs, whether incurred through fixed

rates, on a cost reimbursement basis, or on a fixed price basis, must be

approved IN ADVANCE by the On-Scene Coordinator, or Contracting Officer as

appropriate. These costs must be incurred and paid by the contractor as a

precondition to Government payment or reimbursement.


NOTE: The term "costs" is defined to mean allowable amounts for response

services in accordance with the terms and conditions of the contract as

modified, including but not limited to: straight time labor, overtime labor,

equipment usage, mobilization, demobilization, travel time, per diem,

subcontracted items, and materials.


F. NEGOTIATION OF ADDITIONAL FIXED RATES AND USE OF PROVISIONAL RATES


1. From time to time, additional items may be added to Attachment No. 7

“Pricing Schedule for Years 1-5” with fixed rates negotiated and agreed to

between the parties. If mutually agreed to by the Contracting Officer and the

Contractor, specific rates (fixed or provisional) for items which are not

included in the list may be negotiated. If the contractor identifies
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additional items for inclusion in the list or an item for which development of

a fixed rate applicable to an individual task order is appropriate, the

contractor shall furnish the Contracting Officer a written request identifying

the item and the proposed rates. The request shall include cost and pricing

data (i.e., rental quotes) supporting the proposed rate which is acceptable to

the Contracting Officer which includes, but is not limited to, the

Contractor's company-wide equipment usage log.


2. If an item is utilized on a Task Order prior to a fixed rate

being negotiated with the Contracting Officer, a provisional rate applicable

to only that Task Order or the contract may be approved by the Contracting

Officer and invoiced by the Contractor, for labor categories or equipment

items only. Charges for the item shall be at the applicable provisional

rate(s) established by the Contracting Officer. If a different rate is then

negotiated under Paragraph F.1 above or at the time of Task Order or

provisional rate finalization, the Contractor shall make an appropriate

adjustment on the next invoice for the Task Order. Provisional rates for

equipment items will only be approved in unusual circumstances. See the

Section H Clause “Definitization of Provisional Rates.”


G. MOBILIZATION


1. The Government will not reimburse the contractor for equipment

mobilization and demobilization costs, except when it is utilized for its

intended function. For example: If an over-the-road tractor and lowboy

trailer are utilized in transporting a bulldozer to or from a site, only the

tractor and trailer would be paid at the applicable negotiated rate listed in

the “Pricing Schedule for Years 1-5” since its function is

mobilization/demobilization (Mobe/Demobe). The bulldozer would be billable

once it is used for its intended purpose up until the time of demobilization.


2. The Contractor's primary mobilization points for equipment and labor

are listed below. (Note: Mobilization points must be within EPA Region I.)


(TO BE INSERTED AT CONTRACT AWARD)


The Contractor shall make every effort to mobilize equipment and

personnel from the nearest available location to the site of the response

action. However, in no event shall the charge for mobilization exceed what

the charge for mobilization would be if the item was mobilized from the

contractor's mobilization point located closest to the site. Once mobilized,

the Contractor may elect to substitute identical equipment or labor types for

what is already on site. However, EPA will not pay any additional

mobilization charges for any such item(s).


Limitations on mobilization costs shall not apply to equipment and/or

personnel which are mutually determined to be "uniquely" specialized. The

Contractor shall receive prior verbal or written approval from the Contracting

Officer before mobilizing equipment and/or personnel determined to be

"uniquely specialized".


H. ITEMS NOT IDENTIFIED ON EQUIPMENT LIST


For items not identified on the Equipment List in the Pricing Schedule

for Years 1-5, but required to accomplish tasks at the site, the contractor

may provide owned, rented, or leased equipment. Where the cost of the
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equipment to be charged to the Task Order exceeds $2,500.00, the equipment

shall be obtained competitively. In cases where the contractor owns the

equipment, the contractor may submit a quotation/bid for that owned equipment

along with quotations/bids from other sources. In order to provide the best

value to the government, the evaluation of the quotes/bids submitted must

include the addition of G&A to the quotes/bids of outside sources, if

appropriate, any mobilization and demobilization costs for owned or rented

equipment, and any other factors necessary to reflect total costs to the Task

Order. When other sources are available, owned equipment rates must be

competitive with market rates and the price determined to be reasonable.


2. The Section L clause entitled "INSTRUCTIONS FOR THE PREPARATION OF

TECHNICAL AND COST OR PRICING PROPOSALS (EPAAR 1552.215-73) (AUG 1993)

DEVIATION" has been modified. The text is as follows:


The following instructions pertain specifically to the preparation of

technical proposals and cost or pricing proposals and are presented in two(2)

sections.


(a) Section I contains the instructions for the preparation of technical

proposals. Offers shall include all information requested and shall structure

their proposals as set forth in the Section M Clause entitled "EVALUATION

FACTORS FOR AWARD" and the Statement of Work.


(b) Section II contains the instructions for the preparation of cost or

pricing proposals.


(c) Submit your technical proposal separately from your cost proposal.

Omit all cost or pricing details from your technical proposal.


INSTRUCTIONS FOR THE PREPARATION OF TECHNICAL PROPOSALS 


SECTION I - TECHNICAL PROPOSAL INSTRUCTIONS (SUBMIT AN ORIGINAL AND SIX COPIES

OF YOUR TECHNICAL PROPOSAL)


Include/Submit the following Technical Elements:


THE PAGE LIMITATION SHALL BE A MAXIMUM OF 90 PAGES AT NO SMALLER THAN 10 PITCH


TYPE WITH A MINIMUM 0.75 INCH MARGINS(ONE PAGE IS A SINGLE SIDED SHEET OF


PAPER 8.5 BY 11 INCHES). THIS INCLUDES ALL AREAS OF SECTION I EXCEPT FOR THE


QUALITY MANAGEMENT PLAN AND OFFERORS RESPONSE TO POP QUIZ QUESTIONS. ANY


EXCEPTIONS TO GOVERNMENT TERMS AND CONDITIONS RENDERS A PROPOSAL AS INELIGIBLE


FOR AWARD ON INITIAL OFFERS. PAGES EXCEEDING THE 90 PAGE LIMIT WILL NOT BE


EVALUATED.


I. EXPERIENCE


The offeror will be evaluated on its demonstrated knowledge and

experience for the specific elements described in the Statement of Work and

how the experience will be applied under the proposed contract. Please

provide the following information that will be evaluated under I.A)& B); 


A list of five projects (inclusive of proposed team subcontractors)
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completed during the last three years for similar work in nature, size and

scope to the Statement of Work shall be provided. If an offeror did not have

projects in the last three (3) years that can be cited, the offeror shall

present relevant work even if the work was done more than three years ago.

The offeror may cite more than five projects, if necessary to fulfill this

requirement. 


NOTE: Project(s) as used in this paragraph include, contracts, delivery

orders, task orders, work assignments, subcontracts, joint ventures, etc.

Each project cited shall include the following elements:


! Project name, contract number, client name, and location; 

! Abstract/synopsis of work performed; 

! Total funding and level of subcontracting (list major
subcontractors); 

! Period of performance; 

! Name and current telephone number of clients' technical point-of-
contact; 

! Accomplishments demonstrating timely and efficient execution of tasks
related to response activities (e.g., emergency, and time critical
removals, clean-up of oil spills, response to man made and natural
disasters, acts of terrorism and NTC removal activities); 

! Examples of resolution of controversial issues that may have arisen;
and 

! The number of personnel and equipment required to support those
projects cited. 

A) Technical Experience


(1) Utilizing the list provided above, the offeror shall demonstrate

technical experience in emergency response; time and non-time critical

removal, early/interim remedial actions, and in response to disasters and

incidents involving terrorism, addressing oil/petroleum, biological,

radiological and hazardous chemical substance releases in all media (air,

land, surface water and ground water). The offeror shall document its direct

experience in performing or managing, hazard assessment, containment and

countermeasure, on-site and off-site chemical, physical, biological and

radiological analysis (including haz-catting) necessary to characterize the

site and contaminants present, treatment, cleanup, demolition, mitigation,

waste transportation and disposal, and site restoration activities in diverse

environmental settings, using a variety of multi-disciplinary response

personnel, equipment and materials.


(2) The offeror should also show how this technical experience will be

applied under this proposed contract, and how it is beneficial to the

Government. This shall also include demonstrating technical experience and

knowledge regarding the Comprehensive Environmental Response, Compensation,

and Liability Act, the Resource Conservation and Recovery Act, and other
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applicable or relevant and appropriate environmental statutes and regulations. 


(3) The offeror shall demonstrate an understanding and the capability to

perform response actions under the authority of the Oil Pollution Act and the

Federal Response Plan Emergency Support Function (ESF) 10 promulgated in

accordance with the Stafford Disaster Relief and Emergency Act.


B) Management Experience


The offeror shall demonstrate recent, direct experience in managing the

financial aspects of efforts similar to the Statement of Work (Attachment 1).

This shall include experience in managing task order type contracts where

services were provided on an emergency and time critical basis and require

oversight of multiple concurrent activities in widely dispersed geographic

locations.


II. TECHNICAL MANAGEMENT


A) Resource Management


(1) The offeror shall delineate/describe the proposed contract

organizational structure incorporating Key Personnel and On-Scene Response

Personnel. 


a. The offeror shall describe how it will ensure equipment, material and

response personnel are available for deployment at any regional location

within the response time limits required in the Statement of Work. This shall

include the offeror's procedures to ensure that all ordered resources needed

by the OSC to direct an emergency response, time critical and non-time

critical removal, early/interim remedial actions and response to disaster or

incident involving terrorism, are integrated into a seamless team regardless

of whether resources are provided by the contractor or a team or non-team

subcontractor.


The offeror shall clearly identify how equipment such as that listed in

Attachment No. 7-“PRICING SCHEDULE FOR YEARS 1-5" will be supplied to all

areas of the region in a timely, cost-effective, and efficient manner. The

offeror should distinguish how equipment will be provided in an emergency

response situation and a removal action situation. The offeror shall identify

the location(s) of equipment items. The offeror may also describe any

additional items of equipment and materials, not specified, which could be

provided. 


The offeror shall include items such as low ground pressure “long stick”

excavators, water cannons, vac trucks, etc. in the description of providing

equipment in the emergency response situation. The offeror shall demonstrate

how these delivery/procurement procedure(s) have worked in the past. 


b. Describe procedures for retaining, maintaining, managing and supporting

the network of response personnel, equipment and materials to allow the On-

Scene Coordinator (OSC) to direct a response. Evidence shall also be

presented to demonstrate that there exists clear lines of authority and

communication between project staff, on-scene response personnel and

management.
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The offeror shall demonstrate that it has the ability to provide

personnel, equipment, and material sufficient to support up to 10 concurrent

Task Orders. This demonstration should include the ability to provide Response

Managers as well as other key personnel, (Point-of-Contact, Chemist, Site

Safety Officer, T&D Coordinator) and on-scene response personnel for the

multiple concurrent projects. 


The offeror shall describe how additional items could be obtained, if

equipment, materials, or personnel needed to perform the Statement of Work are

not available in-house.


(2) The offeror shall describe the management structure for controlling

all work and coordinating all response activities with EPA. An example shall

be presented describing how the management structure will handle the "day-to-

day" activities, as well as the resolution of both contractual and site

specific problems that may arise while performing response actions. 


(3) The offeror shall describe the approach for identifying and

conducting needed training for in-house and subcontractor personnel on health

and safety issues, environmental compliance, technologies and procedures

(i.e., asbestos abatement, radiation, etc.) and hazardous materials

transportation. Evidence of such training capability and tracking of training

shall be presented.


(4) The offeror shall present its corporate health and safety program

for protecting all employees (and subcontractor employees) working on this

contract and its approach for implementing the program. Evidence shall be

presented demonstrating the actual implementation of the corporate health and

safety program at hazardous waste sites. The offeror shall demonstrate how it

ensures that all personnel, especially non-full-time or subcontract employees,

are compliant with initial and periodic OSHA and other safety training

required including, but not limited to, that specified under 29 CFR 1910.120.

The offeror shall describe how appropriate medical monitoring is ensured. The

offeror shall discuss their health and safety record, and how safety issues

have been resolved.


(5) The offeror shall describe its method for ensuring that all storage,

transportation, treatment and disposal activities are accomplished in a timely

manner, meeting all applicable federal, state, and local transportation,

safety and environmental laws, regulations and ordinances. Examples that

demonstrate this type of experience shall be provided.


(6) The offeror shall describe its method for providing technical support

for government enforcement proceedings. This method should describe the

appropriate personnel, information, materials and/or equipment to gather

evidence or provide testimony. A description of document control and chain-of-

custody procedures shall be provided for sample collection to data reporting.

Examples that demonstrate this type of experience shall also be provided.


(7) The offeror shall describe the process for providing/purchasing/

acquiring materials on a site. The offeror shall demonstrate its ability to

obtain minimum quantities of materials needed to perform the Statement of Work.

Procedures shall be presented to describe the method of acquisition,

disposition, and maintenance of minimum quantities of materials and items

procured on a site. The offeror shall describe how materials would be provided
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in an emergency CERCLA or oil/petroleum response, a disaster or a terrorist

incident response.


B) Subcontract Management


(1) The offeror shall provide a detailed description of the procedures for

soliciting and awarding competitive non-team subcontracts. The offeror shall

identify what levels of subcontracting and purchasing will be managed in the

field and what levels will require a higher-level support function.


(2) The offeror shall identify all team subcontractors proposed as part of

the response services and delineate their roles and responsibilities. The

offeror shall demonstrate how these subcontractors will be effectively

incorporated into the overall project organization, including procedures to

minimize the potential for conflict-of-interest situations. Procedures shall

also be presented to mitigate situations in which prospective subcontracts are

with vendors who are currently providing supplies and services under other

contracts or Task Orders and shortages arise when a new Task Order is issued

under this contract. For team subcontractors, a map delineating the locations

of personnel and equipment shall be provided.


(3) The offeror shall demonstrate its capability to implement various working

arrangements (e.g., letters of credit) with local providers of cleanup

equipment, materials, and services such as drilling, fencing, testing,

transportation and disposal.


C) Materials Management


(1) The offeror shall describe procedures for purchasing materials.


(2) The offeror shall demonstrate the availability of or its ability to

obtain minimum quantities of equipment and materials listed in Attachment No.

10 - “Levels of Protective Equipment” and in Attachment No. 7 - “PRICING

SCHEDULES FOR YEARS 1-5" under CLIN 0002 Equipment Classifications. A method

shall be presented to describe the acquisition, disposition and maintenance

procedures for the minimum quantities of equipment and materials.


(3) The offeror shall describe how additional items are to be obtained, if

certain equipment, materials or personnel presented in the attachments to the

RFP are not available in-house.


D) Quality Assurance 


(1) The offeror shall submit a Quality Management Plan which shall describe

the commitment of the offeror's management to ensure that the collection, use

and/or reporting of environmental data obtained under this contract will be of

known and documented quality.  The offeror shall also indicate the expected time

requirements from submission of samples to the return of analytical results.

Please refer to “EPA Requirements for Quality Management Plans” dated March 2001

for information to be addressed in the QA program plan. (An Adobe Acrobat

readable (“pdf”) version is available at:

http://www.epa.gov/quality/qs-docs/r2-final.pdf.) This element of the proposal

is NOT SUBJECT TO THE 90 PAGE TECHNICAL PROPOSAL LIMIT.


E) Cost Control
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(1) The offeror shall present a detailed discussion of cost accounting and

cost control techniques to be used during all phases of operation. The offeror

shall provide details regarding monthly billing cycles, accuracy of cost

projections on completed projects, and ad-hoc cost tracking capability. The

offeror shall describe how it estimates costs during the development of work

plans or equivalent documents. The offeror shall also discuss its cost control

procedures and processes to minimize costs to the Government during response and

non-response activities.


(2) The offeror shall describe (and provide samples of) the financial

information system to be used for tracking and reporting all expenditures by

site, and for providing financial information for cost recovery activities. The

offeror shall provide examples of its ability to document up-to-date information

regarding costs in monthly reports.


(3) The offeror shall describe the cost management procedures that would

be used during response actions including preparation of EPA Form 1900-55 Daily

Cost Reports using the EPA Removal Cost Management System (“RCMS”). The offeror

shall present procedures for identifying and reconciling cost variances between

its cost accounting system and the EPA Form 1900-55 or similar report. The

offeror shall describe the process of ensuring all costs from their accounting

system are documented in RCMS and available for the invoice review process

provided by the RCMS program.


NOTE: The RCMS is strictly for Superfund Removal Site cost tracking. It is not

intended to augment or replace the Contractor's Cost Accounting System. The

Contractor is required to track and account for costs with their own system.


(4) The offeror shall discuss its approach for cost effectively phasing

into and assuming response work being done by entities including other EPA

contractors, so that no disruption in work results.


F) Regulatory Compliance


(1) The offeror shall demonstrate its technical knowledge of and its ability

to comply with technical, procedural and contracting/subcontracting applicable

or relevant and appropriate requirements (ARARs) during response actions. ARARs

were established under the Comprehensive Environmental Response, Compensation,

and Liability Act (CERCLA) of 1980, as amended by the Superfund Amendments and

Reauthorization Act (SARA) of 1986 and Title IV. Particular ARARs of interest

include TSCA PCB rules, NESHAP Asbestos rules, the land disposal restrictions

under the Resource Conservation and Recovery Act (RCRA), and the CERCLA Off-Site

Disposal Rule. Offeror shall also demonstrate its knowledge of Department of

Transportation regulations related to the shipment of Hazardous Materials and

other cargo in accordance with chapter 49 CFR including sections 100 -110, 130

and 171-179.


(2) The offeror shall demonstrate its technical knowledge of and its ability

to comply with the requirements of the Clean Water Act (CWA) as amended by

Subtitle B of the Oil Pollution Act (OPA) of 1990. The offeror shall also

present a discussion demonstrating a working understanding of other ARARs that

must be addressed during oil spill response actions.


(3) The offeror shall demonstrate its technical knowledge of and its ability

to comply with the Stafford Disaster Relief and Emergency Act. An example
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demonstrating knowledge of the use of response personnel and appropriate

materials in federal emergency exercises or actual emergency responses for a

flood, hurricane or other natural or man made disaster or act of terrorism

should be presented.


III. PERSONNEL


A) Key Personnel


(1) The offeror shall present a description of the key personnel. (See Exhibit

A of the “Statement of Work”). The following personnel require resume

information:


a) Point of Contact (Program Manager) - 1 resume

b) Response Manager(s) - 3 resumes

c) Chemist(s) - 1 resume

d) Program Safety Officer(Certified Industrial Hygienist) - 1 resume

e) T&D Coordinators - 2 resumes


Total: 8 Resumes are to be provided with the proposal and are part of the total

page count.


The description requested should include a location chart delineating the

total personnel by location, available for the contract. Key consultants and

team subcontractors anticipated for the contract shall also be presented.


The offeror shall include Letters of Intent/Commitment Letters and resumes for

each key person. The proposal shall identify proposed job titles for each key

person. The resumes shall include the key person’s academic background and

include a listing of degrees and certifications earned, chronologically present

professional experience including technical accomplishments, management

experience and specific responsibilities and duties performed (including names

of employer(s), job titles and dates of employment), and provide references.

The resumes shall document the individuals’ pertinent on-scene technical

experience in managing and supervising response personnel, equipment and

materials during emergency and time critical responses to removals of

biological, radiological and hazardous chemical substance releases. Experience

with early/interim remedial projects, disasters and incidents involving

terrorism should also be presented. {Resumes shall not exceed two (2) pages in

length. Commitment letters, signed by each of the proposed key personnel, shall

not exceed one (1) page in length and shall include percentage of time

available, date available to start work under this contract, and any

contingencies.}


(2) All key personnel shall meet the requirements described in Attachment 1,

Statement of Work, Exhibit A. Key personnel will be evaluated based on

experience and education in the proposed position.


B) On-Scene Response Personnel


(1) The offeror shall present a list of names, titles, periods of employment,

and employers of qualified personnel required to perform work as delineated in

the Statement of Work. Qualifications are as presented in the “Labor

Categories” section. The offeror shall clearly identify full time employees,

part-time employees, and non-full-time employees/casual labor (persons employed
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for specific projects and not eligible for full employee benefits).


C) Personnel Availability


(1) The offeror shall clearly demonstrate that the key personnel and on-scene

response personnel are available to work on this contract if the offeror is

selected for award. The offeror shall indicate which key personnel are current

employees, which are proposed as new hires, which would be provided through

subcontracts, and the percentage of the total time each individual would be

available for this project. As indicated under A) (1)b. above, it is anticipated

that there may be as many as 10 concurrent response actions being conducted in

Region I at one time.


(2) The offeror shall describe the procedures for hiring new key personnel.


(3) The offeror shall also demonstrate its ability to provide bilingual

personnel to perform efforts in the border region and/or trans-boundary efforts

in accordance with the Statement of Work.


IV. SAMPLE TASK ORDER SCENARIOS 


The offeror shall provide a written synopsis of its proposed response actions

to address the two sample Task Order Scenarios presented in Attachment 11. The

synopsis should demonstrate the offerors' technical capability to analyze and

scope out a project and develop a comprehensive plan that can be used by the OSC

or other agency personnel in conducting the work on site.


The sample Task Orders Scenarios are characteristic of situations the

offeror could be tasked to respond to under this contract. In addition to

providing other requested information, the offeror shall provide a separate

“proposed” work plan appropriate to the specific scenario presented. The work

plan shall clearly demonstrate and describe the following:


-The approach to the response, including a description of the QA

procedures, technical methods, management approach, and analytical needs.

Prioritize all response actions, hazard evaluation, waste characterization and

identification methods, and treatment/disposal options. All major tasks

associated with the response shall be clearly identified along with initial

steps necessary for site mobilization.


-The project organization structure, including personnel (Service Contract

Act and Davis-Bacon Act), equipment, materials, etc., and amounts of each

required to implement each task. 


-A project schedule for listed tasks to be performed, via different

resources; i.e. personnel, equipment, materials, subcontracts, supplies, etc. 


-A site specific Health and Safety Plan (HASP), including personal protective

equipment, decontamination procedures and emergency procedures. Prioritize all

health and safety concerns for site workers and the surrounding public within

the required HASP. Address any engineering controls and community relations

concerns. (The Health and Safety Plan are exempt from the 90 page limit; however

it shall not exceed 25 pages in length. The Plan should address paragraphs A

through N of 29 CFR 1910.120 - Hazardous Waste Operations and Emergency

Response. Route and topographic maps are not required. Please note that
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supplemental guidance is available through EPA's Environmental Response Team's

web page at www.ert.org. Please refer to the Health and Safety Products Section

and reference HEALTH AND SAFETY AUDIT GUIDELINES, SARA TITLE I SECTION 126;

EPA/540/G-89/010; DEC. 1989, and EPA STANDARD OPERATING SAFETY GUIDES; Pub.

9285.1-03; June 1992.)


-A determination of regulatory compliance pertaining to transportation and

disposal options along with implementing procedures. If on-site treatment

options are chosen, describe the treatment method and the system in detail, and

provide cost comparisons with off-site disposal. For all on-site treatment

options chosen, describe what preparations are required prior to full-scale

treatment including treatability studies, bench and/or pilot tests, permit

requirements, and overall schedules.


-The project approach relating to the procurement of all necessary services

and materials; 


-The cost accounting, control procedures and RCMS procedures utilized on

site;


-The immediate and ongoing methods of communication with the OSC and other

entities regarding implementation of the response work plan.


Any assumptions or inferences made. 


V. ORAL PRESENTATION TO THE GOVERNMENT (INCLUDING PRESENTATION OF POP QUIZ

ANSWERS)


A. General


Oral Presentations will be scheduled with offerors as soon as possible after

the closing date for receipt of proposals. After receiving the written

proposals, the contracting officer will contact each offeror to establish a date

and time for the offeror to make an oral presentation on its technical and

management experience and answers to pop quiz questions. Offerors shall

complete their presentations on the scheduled date and time. Requests from

offerors to reschedule their oral presentations’ date and time will not be

entertained and rescheduling of presentations will not be done unless determined

necessary by the Government to resolve unanticipated problems or delays

encountered in the presentation process. All oral presentations will be

conducted in person and in English. Only proposed Key Personnel who are full

time employees of the prime may attend and participate in the oral

presentations.


B. Technical and Project Management Experience


The key personnel responsible for each of the tasks listed below (as

identified by the offeror as key personnel in the written proposal) shall make

an oral presentation which demonstrates the offeror’s technical and management

experience, knowledge and ability to perform the following tasks: 


•	 Emergency Response (Hazardous Substance, Oil Spill, Disaster and Counter

Terrorism);


• Time Critical Removal Support;

• Analytical Quality Assurance/Quality Control;
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• Transportation, Disposal and Treatment (including regulatory compliance);

•	 Health and Safety Program/Site Health and Safety Plan Development and


Review; and

• Resource Management/Cost Control.


C. Location of Presentations


It is anticipated that oral presentations will be held in Boston,

Massachusetts. 


D. Presentation Format


The Offerors will make their presentation to a technical evaluation panel

(TEP). The TEP members will not pose any questions to the offeror during the

oral presentation. The contracting officer will be responsible for tracking the

time. 


The offeror will be provided one hour (60 minutes) to present its technical

and management experience. After a 15 minute break, the Contracting Officer

will provide offerors the Pop Quiz questions. Offerors will not be allowed to

ask any questions of the Government regarding the Pop Quiz questions. Offerors

will not be allowed to use a computer or telephone in the preparation of the

responses to the Pop Quiz questions. Offerors will be given one hour (sixty

minutes) to read the scenarios and prepare responses to the Pop Quiz questions.

The questions will be the same for all offerors. The offeror will then be given

one hour (sixty minutes) to respond to the pop quiz questions. All questions

are weighed equally. 


At the conclusion of the offeror’s presentation to the Pop Quiz questions,

the Government may request clarification of and elaboration on any points which

are unclear or which were inadequately supported in the presentation. Any such

interchange between the offeror and Government will be for clarification only,

and will not constitute discussions within the meaning of FAR 15.306


It is the intent of the Government to award the contract without discussions.

If the Government determines that discussions and revised final proposals are

necessary, the offeror will not be permitted any revisions to the oral

presentation or solutions to the Task Order Scenarios or Pop Quiz questions in

writing or otherwise. 


Only proposed key personnel specifically identified in the written offer, who

are current full time employees of the offeror (no subcontractor employees) may

participate in responding to the Pop Quiz questions. 


E. Presentation Media 


The offeror may use offeror furnished overhead transparencies or flip

charts/boards. No computers will be allowed. Flip charts/boards will not be

furnished by the government. The offeror shall provide ten (10) copies of a

general outline of the major points that will be presented during the oral

presentation. The outline shall be no more than two double-sided, double-spaced

pages. This will be the only hand-out accepted from offerors.


F. Video and Audio Taping
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The Government will video and/or audio tape the presentations and the tapes

may be disseminated to authorized personnel within EPA only. The Government

will provide the offeror with a copy of the video/audio tape of its own

presentation, at its request. However, tapes will NOT be released to offerors

until after the deadline for the last post-award protest elapses, or if a post-

award protest is filed, until after the protest is resolved.


VI. PAST PERFORMANCE (EPAAR 1552.215-75 (OCT 2000)


(a) Offerors shall submit the information requested below as part of their

proposal for both the offeror and any proposed subcontractors for subcontracts

expected to exceed $500,000. The information may be submitted prior to other

parts of the proposal in order to assist the Government in reducing the

evaluation period.


(b) Offerors shall submit a list of all or at least five contracts and

subcontracts completed in the last three years, and all contracts and

subcontracts currently in process, which are similar in nature to this

requirement.


(1) The contracts and subcontracts listed may include those entered into with

Federal, State and local governments, and commercial businesses, which are of

similar scope, magnitude, relevance, and complexity to the requirement which is

described in the RFP. Include the following information for each contract and

subcontract listed:


(a) Name of contracting activity.

(b) Contract number.

(c) Contract title.

(d) Contract type.

(e) Brief description of contract or subcontract and relevance to this


requirement.

(f) Total contract value.

(g) Period of performance.

(h) Contracting officer, telephone number, and E-mail address (if


available).

(i) Program manager/project officer, telephone number, and E-


mail address (if available).

(j) Administrative Contracting officer, if different from (h)above,


telephone number, and E-mail address (if available).

(k) List of subcontractors (if applicable).

(l) Compliance with subcontracting plan goals for small disadvantaged


business concerns, monetary targets for small disadvantaged business

participation, and the notifications submitted under FAR 19.1202-4 (b),

if applicable.


(c) Offerors should not provide general information on their performance on

the identified contracts and subcontracts. General performance information will

be obtained from the references.


(1) Offerors may provide information on problems encountered and corrective

actions taken on the identified contracts and subcontracts.


(2) References that may be contacted by the Government include the contracting

officer, program manager/project officer, or the administrative contracting
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officer identified above.


(3) If no response is received from a reference, the Government will make an

attempt to contact another reference identified by the offeror, to contact a

reference not identified by the offeror, or to complete the evaluation with

those references who responded. The Government shall consider the information

provided by the references, and may also consider information obtained from

other sources, when evaluating an offeror's past performance.


(4) Attempts to obtain responses from references will generally not go beyond

two telephonic messages and/or written requests from the Government, unless

otherwise stated in the solicitation. The Government is not obligated to contact

all of the references identified by the offeror.


(d) If negative feedback is received from an offeror's reference, the

Government will compare the negative response to the responses from the

offeror's other references to note differences. A score will be assigned

appropriately to the offeror based on the information. The offeror will be given

the opportunity to address adverse past performance information obtained from

references on which the offeror has not had a previous opportunity to comment,

if that information makes a difference in the Government's decision to include

the offeror in or exclude the offeror from the competitive range. Any past

performance deficiency or significant weakness will be discussed with offerors

in the competitive range during discussions.


(e) Offerors must send Client Authorization Letters (see Section J of the

solicitation) to each reference listed in their proposal to assist in the timely

processing of the past performance evaluation. Offerors are encouraged to

consolidate requests whenever possible (i.e., if the same reference has several

contracts, send that reference a single notice citing all applicable contracts).

Offerors may send Client Authorization Letters electronically to references with

copies forwarded to the contracting officer.


(1) If an offeror has no relevant past performance history, an offeror must

affirmatively state that it possesses no relevant past performance history.


(2) Client Authorization Letters should be mailed or E-mailed to individual

references no later than five (5) working days after proposal submission. The

offeror should forward a copy of the Client Authorization Letter to the

contracting officer simultaneously with mailing to references.


(f) Each offeror may describe any quality awards or certifications that

indicate the offeror possesses a high-quality process for developing and

producing the product or service required. Such awards or certifications

include, for example, the Malcolm Baldrige Quality Award, other Government

quality awards, and private sector awards or certifications.


(1) Identify the segment of the company (one division or the entire company)

which received the award or certification.


(2) Describe when the award or certification was bestowed. If the award or

certification is over three years old, present evidence that the qualifications

still apply.


(g) Past performance information will be used for both responsibility
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determinations and as an evaluation factor for award. The Past Performance

Questionnaire identified in section J will be used to collect information on an

offeror's performance under existing and prior contracts/subcontracts for

products or services similar in scope, magnitude, relevance, and complexity to

this requirement in order to evaluate offerors consistent with the past

performance evaluation factor set forth in section M. References other than

those identified by the offeror may be contacted by the Government and used in

the evaluation of the offeror's past performance.


(h) Any information collected concerning an offeror's past performance will

be maintained in the official contract file. 


(i) In accordance with FAR 15.305 (a) (2) (iv), offerors with no relevant

past performance history, or for whom information on past performance is not

available, will be evaluated neither favorably nor unfavorably on past

performance.


VII. SMALL DISADVANTAGED BUSINESS PARTICIPATION 


Offerors will be evaluated on:


A. The extent of participation of SDB concerns in the performance of the

contract in terms of the value of the total acquisition. Specifically, offerors

must provide targets, expressed as dollars and percentages of the total contract

value, for SDB participation in any of the North American Industry

Classification System (NAICS)Major Groups as determined by the Department of

Commerce. Total dollar and percentage targets must be provided for SDB

participation by the prime contractor, including team members and joint venture

partners. In addition, total dollar and percentage targets for SDB participation

by subcontractors must be provided and listed separately;


B. The specific identification of SDB concerns to be involved in the performance

of the contract;


C. The extent of commitment to use SDB concerns in the performance of the

contract;


D. The complexity and variety of the work the SDB concerns are to perform; and 


E. The realism of the proposal to use SDB concerns in the performance of the

contract.


SECTION II - PRICE/COST PROPOSAL INSTRUCTIONS (SUBMIT AN ORIGINAL AND THREE

COPIES OF YOUR COST/PRICE PROPOSAL WITH DISKETTE OR CD)


Your cost or price proposal shall be specific, complete in every detail,

and separate from your technical proposal.


This contract will contain one base year period of 12 months (one year).

The contract will contain four option periods of one year. For each year (base

and option years) there will be up to 5 (five) option increments. Each option

increment is equal to 10% of the total base or option year cost. The government

may exercise the option increments anytime during the performance period. This

price/cost portion of the evaluation for award will be based upon the maximum

total contract price, which includes both the base amount, option years and the
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optional increments.


The proposals must identify and include all relevant Cost or Pricing Data

in accordance with FAR 15.408, Table 15-2, Cost or Pricing Data refers to all

available facts that might reasonably be expected to affect price negotiations.


IMPORTANT: IN ADDITION TO HARDCOPY, offerors are requested to submit their

price/cost proposals on IBM compatible computer disks or CD for use in LOTUS 1-

2-3 or Excel. The agency utilizes these disks during the review of proposed

costs or prices for such things as math checks and the use of correct escalation

and conversion factors and other evaluation procedures. It is imperative that

the submitted disks include all formulas and factors used to compute the

proposed cost or price. As with all proposal information the agency evaluates,

the HARDCOPY will be considered the "official" proposal.


The offeror shall submit a cover letter indicating that this proposal is

its official offer to the Government. The letter must be signed by an official

authorized to bind the offeror. The proposal shall be considered to be firm for

a period of not less than 120 calendar days from the date of the offer unless

otherwise specified in Block 12 on Page 2 of the solicitation.


The proposed ERRS contract function is to provide response services which

include the following cost or price elements:


1. Personnel

2. Equipment

3. Other Direct Cost(ODCS)


1. PERSONNEL:


a. For each labor category specified in the Section J attachment

“Pricing Schedule for Years 1-5" offerors shall propose a LOADED FIXED HOURLY

RATE (LFHR) (straight, overtime, and holiday time) for each year of the

contract. The offeror shall submit the detailed buildup which resulted in the

LFHR with the proposal. A LFHR is defined to consist of the following elements:


1. raw wage or salary rate*, plus

2. fringe benefits (if applicable), plus

3. overhead rate (if applicable), plus

4. G&A expense rate (if applicable), plus

5. profit (if applicable)


*See Applicable U.S. DOL Wage Determination in the Section J attachments.


b. For EVALUATION PURPOSES, multiply the offeror's LFHR times

the estimated MAXIMUM NUMBER OF LABOR HOURS (MAXLH) provided in the Section J

Attachment “Pricing Schedule for Years 1-5".


NOTE: For evaluation purposes, the labor hours provided in the Pricing Schedule

represent the labor hours for each year of the proposed contract. For each year

of the proposed contract, determine the TOTAL, PROPOSED PRICE FOR LABOR (PPL).


LFHR x MaxLH = PPL


2. EQUIPMENT:
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a. For each equipment item specified with usage factors in the “Pricing

Schedule for years 1-5", offerors shall propose a Fixed Daily Use Rate (FDUR).

For cost realism purposes, offerors may be required to furnish the cost buildup

to support their proposed equipment rates. 


b. Fixed Rate Equipment Items are identified in the Pricing Schedule. The

rates established for these fixed rate items will represent the maximum ceiling

or cap for such items (whether based on contractor owned equipment or

rental/lease quotes). The equipment rates shall apply to equipment whether it is

contractor-owned or rented/leased and shall be inclusive of all costs (operation

and maintenance, fuel, repair costs, depreciation and other acquisition costs

and indirect costs, as applicable). Offerors should note that the rates

established for equipment items will remain in effect for the life of the

contract and may not be exceeded.


c. FOR EVALUATION PURPOSES, multiply the offerors proposed FDUR times the

estimated MAXIMUM NUMBER OF USE DAYS (MaxUD)as provided in the Pricing Schedule

for each contract period under the proposed contract to determine the PROPOSED

PRICE FOR EQUIPMENT USE (PPEU).


FDUR x MaxUD = PPEU


3. SPECIAL NOTE REGARDING LABOR AND EQUIPMENT:


The estimated maximum number of labor hours or equipment days are for SOURCE

EVALUATION AND SELECTION PURPOSES ONLY. EPA's total obligation under any

resultant contract is limited to the minimum amount specified in Clause B.2.

"Minimum Amounts and Ceiling Prices." All rates for labor on this time and

materials contract will be the same for each labor category whether a prime or

subcontractor.


Negotiation of Team-Subcontractor fixed rates for labor and equipment will

be the responsibility of the prime contractor. The Contracting Officer may

consent to Team Subcontracts, after review of a submission if required, if it

can be determined that the prime contractor has a sound basis for selecting and

determining the responsibility of the Team-Subcontractor.


The equipment rate shall apply to equipment whether it is contractor-owned

or rented/leased and shall be inclusive of all costs (operation and maintenance,

repair costs, depreciation and other acquisition costs and indirect costs, as

applicable). The contractor shall multiply the burdened daily rate by the

estimated number of hours set forth in the schedule. 


4. OTHER DIRECT COSTS:


a. Other Direct Cost (ODCS) include all other efforts, beyond the provision

of fixed labor and equipment, which are necessary for conducting the

Emergency and Rapid Response Services. Such efforts typically include, but

are not limited to:


1. Subcontracts

2. Travel

3. Materials

4. Other Field Cost
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b. ODCs will be reimbursable by EPA on a cost basis only.


c. If any offeror normally applies an indirect charge (overhead or G&A) to

OFCS, this normal charge (expressed as a percentage) must be included in

the offeror's proposal. If any of the cost elements identified as part of

the specified other direct costs are recovered as an indirect cost, in

accordance with the offeror’s accounting system, these costs should not be

included as a direct cost. Complete explanation of this adjustment and

the offeror’s practice should be provided. This indirect charge is

subject to full review by the EPA and must conform to the cost principles

in FAR Part 31.


d. Offerors shall propose and the EPA will evaluate proposals based on the

following amounts to cover ODCS, plus any applicable indirect charges

which shall be expressed as both a percentage rate and as an extended

total dollar amount. The dollar amount is the product of the percentage

rate times the sum of the Government OFCs estimate.


ODCs include:


See Attachment No. 7 - “Pricing Schedule for Years 1-5"


ODC CHARGE CATEGORY GOVERNMENT ESTIMATE Total= Est.+ Indirect 


YEAR ONE

Subcontracts  $4,651,552

Travel  $661,500

Materials  $895,276

OFC  $2,195,731


Total Year One


YEAR TWO

Subcontracts  $4,884,130

Travel  $694,575

Materials  $940,039

OFC  $2,305,516


Total Year Two


YEAR THREE

Subcontracts  $5,128,336

Travel  $729,304

Materials  $987,041

OFC  $2,420,793


Total Year Three


YEAR FOUR

Subcontracts  $5,384,753
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Travel  $765,769

Materials  $1,036,393

OFC  $2,541,833


Total Year Four


YEAR FIVE

Subcontracts  $5,653,991

Travel  $804,057

Materials  $1,088,213

OFC  $2,668,925


Total Year Five


Total All Years 


5. REPORTS


CLIN 0007 “Reports” as required by Section F.2,and F.3. are not separately

priced. The contractor shall deliver all required reports under this contract

within the rates/prices proposed.


6. OTHER CONSIDERATIONS/INSTRUCTIONS


a. The offeror shall submit an official written copy of its corporate policy

regarding overtime paid to professional or exempt employees on corporate

holidays.


b. The offeror shall certify that it will comply with the Federal Travel

Regulations concerning all travel and subsistence under this contract, and shall

provide a copy of its corporate travel policies.


c. The offeror may submit, if applicable, as part of their cost or pricing

proposal, fixed rates for transportation services of oil and hazardous

substances. Rates submitted will not be used in the cost evaluation; however,

the Government may negotiate rates for any transportation categories that are

reasonably priced.


d. Proposal Format - All offerors submitting their cost proposals on computer

disks shall provide two (2) disks or two CDs: one for the fixed rates using the

following format, and one for all other information. The offeror shall reproduce

this format for each year of the proposed contract.


e. For Evaluation Purposes:


Add the TOTAL PROPOSED PRICE FOR LABOR(PPL) and the TOTAL PROPOSED

PRICE FOR EQUIPMENT USE (PPEU) and the EPA ESTIMATE FOR OTHER DIRECT COST

SERVICES (ODCS) (including any indirect costs if applicable)to obtain the TOTAL

PROPOSED AMOUNT FOR RESPONSE SERVICES (TPARS)


PPL + PPEU + OFCS = TPARS


7. SUBMISSION OF COST OR PRICING PROPOSAL
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a. General - Submit cost or pricing data on SF 1411, Contract Pricing

Proposal Cover Sheet, or comparable document prepared in accordance with

FAR 15.408 and the following:


(i) Clearly identify separate cost or pricing data associated with

any: 


Base Year - Year 1


Option 1 - Year 2


Option 2 - Year 3


Option 3 - Year 4


Option 4 - Year 5


-Base Quantities

-Total Option Quantities (50% of base

quantity)

-One Option Increment(10% of base

Quantity)


-Base Quantities

-Total Option Quantities (50% of base

quantity)


-One Option Increment(10% of base

quantity)


-Base Quantities

-Total Option Quantities (50% of base

quantity)

-One Option Increment(10% of base quantity)


-Base Quantities

-Total Option Quantities (50% of base

quantity)

-One Option Increment(10% of base quantity)


-Base Quantities

-Total Option Quantities (50% of base

quantity)

-One Option Increment (10% of base

quantities)


(a) The proposed hourly rates are fixed for each period for

labor and equipment (base, option years and annual option

increments). 


(b) Major tasks, if required by the special instructions.


You may indicate the above cost or price-detailed data in narrative form or

on a spread sheet, provided that all cost or pricing data is adequately and

clearly described. Place recap/summary information on the SF 1411.


(ii) Clearly identify all costs and data in support of the proposed

cost/price. Include the index required by FAR 15.408, Table 15-2, I.B. 


(iii) Submit a current financial statement, including a balance sheet

and a statement of profit and loss for the last completed fiscal year. Specify

resources available to perform the contract without assistance from any outside

source. If sufficient resources are not available, indicate in your proposal the

amount required and the anticipated source (i.e., bank loans, letter or lines of

credit, etc.).
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(iv) If other divisions, subsidiaries, a parent or affiliated

companies will perform work or furnish materials under this proposed contract,

please provide the name and location of such affiliate and your inter-company

pricing policy. Separately identify costs and supporting data for each such

entity proposed.


(v) If the contract schedule includes a "Fixed Rates for Services"

clause, please provide in your cost proposal a schedule duplicating the format

in the clause and include your proposed fixed hourly rates per labor category

for the base and any optional contract periods.


(vi) This solicitation includes the clause at EPAAR 1552.232-73,

Payments-- Fixed-Rate Services Contract," and the clause at FAR 52.232-7,

"Payments Under Time and Materials and Labor-Hour Contracts," the offeror shall

include in the cost proposal the estimated costs and burden rate you will apply

to materials, other direct costs, or subcontracts. The Government will include

these costs as part of its cost proposal evaluation.


(vii) Whenever subcontractor effort is included in the proposed

costs, the prime contractor shall include an additional supporting cost summary

consolidating all costs (both contractor and subcontractor) by element for each

contract period.


(2) Direct Labor.


(i) Attach support schedules indicating types or categories of

labor together with labor hours for each category, indicating rate of

compensation. Indicate the method used in computing the labor rate. If

individual labor rates are proposed, give employee names.


(ii) Indicate whether current rates or escalated rates are used. If

escalation is included, state the degree (percent) and methodology. The

methodology shall include the effective date of the base rates and the policy on

salary reviews (e.g. anniversary date of employee or salary reviews for all

employees on a specific date).


(iii) State whether any additional direct labor (new hires) will be

required during the performance period of this acquisition. If so, state the

number required.


(iv) With respect to educational institutions, include the following

information for those professional staff members whose salary is expected to be

covered by a stipulated salary support agreement pursuant to OMB Circular A-21.


(A) Individuals name;


(B) Annual salary and the period for which the salary is

applicable;


(C) List of other research projects or proposals for which

salary is allocated, and the proportionate time charged to

each; and


(D) Other duties, such as teaching assignments, administrative

assignments, and other institutional activities. Show the
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proportionate time charged to each. (Show proportionate time

charged as a percentage of 100% of time for the entire academic

year, exclusive of vacation or sabbatical leave.)


(3) Indirect costs (overhead, general, and administrative expenses).


Unless your proposed indirect rate(s) have recently been accepted by a

contracting agency of the Government, provide detailed supporting computations.

These computations may include historical as well as budgeted data. Indicate

whether your computations are based upon historical or projected data. If your

rates have been recently approved, include a copy of the agreement. If the

agreement does not cover the projected performance period of the proposed

effort, provide the rationale and any estimated rate calculations for the

proposed performance period.


(4) Travel expense.


(i) If the solicitation specifies the amount of travel costs, this

amount is exclusive of any applicable indirect cost.


(5) Consultant service.


Identify the contemplated consultants. State the amount of service

estimated to be required and the consultants quoted daily or hourly rate.


(6) When the cost of a subcontract is substantial (25 percent of the

estimated contract value or $10,000, whichever is less), include details of

subcontract costs in the same format as the prime Contractor's costs. Include a

cost or price analysis of the subcontract costs in accordance with FAR 15.404-3-

.


(7)Equipment (not including special equipment).


(i) If direct charges for use of existing contractor equipment are

proposed, provide a description of these items and details of the basis of such

charges.


(ii) Identify Government-owned property in the possession of the

offeror or proposed to be used in the performance of the contract, and the

Government agency which has cognizance over the property.


(8)Facilities and special equipment, including tooling.


(i) If special purpose facilities or equipment is being proposed,

provide a description of these items, details of the proposed costs including

competitive prices, and a justification as to why the Government should furnish

the equipment or allow its purchase with contract funds.


(ii) If fabrication by the prime Contractor is contemplated, include

details of material, labor, and overhead.


(9) Other Direct Costs


(i) Identify the major OFC items that, under your accounting system,

would be a direct change on any resulting contract.
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(ii) If the solicitation specifies the amount of other direct costs,

this amount is exclusive of any applicable indirect cost.


3.
 The attachment entitled "REGION I ERRS STATEMENT OF WORK" has been

modified. The text is as follows:


U.S. ENVIRONMENTAL PROTECTION AGENCY


Region I (EPA New England)


STATEMENT OF W ORK


for


EMERGENCY AND RAPID RESPONSE SERVICES (ERRS)
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I. INTRODUCTION 

A. ACRONYMS 

ACP Area Contingency Plans


ARARs Applicable or Relevant and Appropriate Requirements


CAA Clean Air Act


CERCLA Comprehensive Environmental Response, Compensation, and Liability Act of 1980


CFR Code of Federal Regulations


CO Contracting Officer


CW A Clean Water Act


DW O Daily Work Order


EPA Environmental Protection Agency


ERNS Emergency Response Notification System


ERRS Emergency and Rapid Response Services


ESF Emergency Support Function


FRP Federal Response Plan


HASP Health and Safety Plan


NCP National Oil and Hazardous Substances Pollution Contingency Plan


NPL National Priorities List


OPA Oil Pollution Act


OSC On-Scene-Coordinator


OSHA Office of Safety and Health Administration


OSW ER (US EPA) Office of Solid Waste and Emergency Response


PO Project Officer


POLREP Pollution Report


PDD Presidential Decision Document


PRP Potentially Responsible Party


QA Quality Assurance


QC Quality Control


RCMS Removal Cost Management System


RCP Regional Contingency Plan


RCRA Resource Conservation and Recovery Act


RM Response Manager


SA Site Assessment


SARA Superfund Amendments and Recovery Act


TO Task Order


TSDF Treatm ent, Storage and Disposal Facility 
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B. DEFINITIONS 

1. On-Scene Coordinator: The EPA official designated to coordinate and direct response under Subpart D of 

the NCP, and/or any direct removal under Subpart E of the NCP. 

2. Remedial Project Manager: The EPA official designated to coordinate, monitor, or direct remedial or other 

response actions under Subpart E of the NCP. 

3. Ordering Officer: An EPA Contracting Officer or an EPA designated OSC with delegated procurement 

authority. 

4. Removal Action: A removal action may fall into one of three categories: 

a) Emergency removal actions require an imm ediate response to releases 

b) Time-critical removal actions require a response action within six (6) months 

c) Non-T ime critical removal actions require a response actions that can start later 

than six (6) months after the determination that a response is required. 

The specific type of rem oval action and the required response tim e shall be determ ined by the OSC with 

consideration given to the nature of the release, the contaminants of record, and the threat or potential threat 

to human health and/or the environment. 

5. Response Manager: An employee of the contractor designated to be the point of contact for the EPA 

OSC and/or Ordering Officer who is responsible, technically and administratively, for the initiation and 

completion of the work 

6. Regional Cross-over: Response under this contract to another EPA region. Response times would be 

negotiated with the contractor prior to issuance of the Task Order. 

7. Region 1(EPA New England): The State of Connecticut; the State of Maine; the Commonwealth of 

Massachusetts; the State of New Hampshire, the State of Rhode Island; and the State of Vermont. 

8. Rapid Remedial Response: response to an NPL site to implement cleanup strategies 
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C. TITLE/INTRODUCTION 

The purpose of the ERRS contract is to provide fast responsive environmental cleanup services for 

hazardous substances/wastes/contaminants/materials and petroleum products/oil for Region I (the State of 

Connecticut; the State of Maine; the Commonwealth of Massachusetts; the State of New Hampshire, the 

State of Rhode Island; and the State of Vermont).  Environmental cleanup response to natural and man 

made disasters, terrorist activities, weapons of mass destruction, and nuclear, biological or chemical 

incidents may also be required under this contract.  A regional cross-over, a response in another EPA region, 

may be requested under this contract.  It is anticipated that under rare circumstances, at the request of the 

governm ent of Canada, an environm ental cleanup response into Canada m ay be required in accordance with 

the conditions of the Canada/US Jo int Inland Pollution Contingency Plan. 

D. BACKGROUND 

Under the authority of Section 104 of the Comprehensive Environmental Response, Compensation, and 

Liability Act (CERCLA) or Superfund of 1980, as amended by the Superfund Amendments and 

Reauthorization Act (SARA); Section 311 of the Clean Water Act (CWA), as amended by the Oil Pollution Act 

(OPA) of 1990; Subtitle I of the Resource Conservation and Recovery Act (RCRA) and pursuant to the 

National Oil and Hazardous Substances Pollution Contingency Plan (NCP) (40 CFR Part 300); Presidential 

Decision Document (PDD) # 39; the Robert T. Stafford Natural Disaster Act and pursuant to the Federal 

Response Plan (FRP); and in accordance with any reauthorizations or am endm ents to any of the above 

named statutes and new response legislation, the Environmental Protection Agency (EPA) has been 

delegated the responsibility to undertake response actions with respect to the release or threat of release of 

oil, petroleum products, hazardous substances, or pollutants and contaminants, that pose an actual or 

potential threat to human health or welfare, or to the environment. EPA is responsible for conducting 

evaluations and cleanups of uncontrolled hazardous substance disposal sites. 

In addition, the EPA has the authority pursuant to Emergency Support Function (ESF) #10 and other laws 

to help and/or mitigate endangerment of the public health, welfare or environment during emergencies or 

natural disasters; to support states and comm unities in preparing for responses to releases of oil, petroleum 

products and hazardous substances; and to provide removal services in response to incidents involving 

natural and man m ade disasters, weapons of mass destruction, acts of terrorism, and nuclear, biological or 

chemical incidents and Federally Declared Disaster incidents. 

E. SCOPE 

The Contracting Officer (CO) or CO’s designated representative, a warranted EPA On-Scene Coordinator 

(OSC), or Ordering Officer identified in the contract or subsequent modification(s) to this contract, will issue 

Task Orders for all work required under this contract in accordance with the terms and conditions of the 

contract.  General technical guidance by the Ordering Officer does not relieve the contractor of the 

responsibility for performance under the contract by the contractor or its subcontractors. The Government 

will m ake all fina l determinations resulting from  contractor provided advice and assistance under this 

contract. 

The contractor shall take any response action, under the direction of the Ordering Officer, consistent with 

the terms and conditions of the contract, and in accordance with the directions of the Task Order. Task 

Orders may be issued verbally but will be formalized in writing within two (2) business days or as soon as 

practical. The contractor shall provide appropriate personnel, materials, and equipment required to perform 

response activities. The contractor shall take any actions required to mitigate or eliminate any hazard or 

damage to the environment resulting from: 
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� a release or threat of a release of oil, petroleum products, hazardous substances, pollutants or 

contam inants into the environm ent; 

� the threat of fire and explosion and incidents involving terrorist acts, weapons of mass destruction, and 

nuclear, biological, or chem ical incidents; or 

� natural or man-made disasters. 

The contractor shall accomplish all storage, transportation, treatment and disposal of oil, petroleum 

products, hazardous substances, pollutants or contaminants, including contaminated media, in accordance 

with  and m eeting all applicable and re levant safety and environm ental laws and regulations at the Federal, 

state and local level. The contractor shall obtain all necessary on-site permits and comply with applicable 

and relevant regulations unless otherwise directed in a Task Order issued by the Contracting Officer or 

Ordering Officer pursuant to CERCLA. The contractor shall be responsible for obtaining all necessary 

transportation, off-site treatment, and disposal permits. 

The contractor shall obtain special services, (through leases, subcontract agreements, or rental 

agreements, etc.) in a timely and cost efficient manner, such as specialized removal equipment or personnel 

with specialized qualifications, dependent on site conditions. 

II. TECHNICAL REQUIREMENTS 

Technical requirem ents under this contract inc lude emergency response, sam pling, m onitor ing, site 

stabilization, controlling spilled material, waste treatment, restoration, removal actions, transportation and 

disposal. This list does not encompass all possible response activities, but is an extensive sample of types of 

activities that m ay be required under this contract. More specific requirements follow this generic list: 

� Project Planning;


� Containment and Countermeasures During Emergency and Removal Response;


� Decontamination, response mitigation;


� Treatm ent, transportation and disposal;


� Site restoration and soil stabilization;


� Analytical support;


� Demolition;


� Construction and support facilities;


� Marine (water) operations;


� Transboundary response;


� Response times


A. RESPONSE OPERATIONS 

The contractor shall provide environm ental response cleanup services for rem oval/treatment of oil, 

petro leum  products, hazardous substances, pollutants or contam inants as specified in Task Orders  issued to 

the contractor. The contractor shall provide environmental response cleanup services to natural and man 

made disasters, terrorist, weapons of mass destruction, and nuclear, biological, or chemical incidents as 

specified in Task Orders. 

1.  Project Planning 

At a m inimum, the contractor shall accom plish the following tasks when required by a Task  Order: 


� conduct an initial on-scene survey to gain sufficient familiarity with the site conditions;


� prepare a detailed work plan to accom plish the project in the most effective, efficient and safe m anner.
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This work plan shall, at a minimum , define the types and quantities of cleanup personnel, equipment and 

materials that will be needed, propose a project schedule by sub-task , and include an estim ate of the cost; 

and 

�	 prepare a detailed Health and Safety Plan to protect the workers from the on-site hazards posed by  the 

contaminants and physical threats associated with the anticipated emergency and/or removal actions. 

2. Containment, Countermeasures During Emergency and Removal Response 

The contractor shall perform containment and countermeasures to protect health, welfare and the 

environm ent. More specifically, the contractor shall: 

�	 perform m ulti-media sampling and analysis to assist in determining the source and extent of a release or 

discharge and treatment and disposal options; 

� provide hazardous categorization (haz cat) analysis of wastes; 

�	 contain releases at the source and prevent (further) migration of the hazardous substances, pollutants and 

contaminants; 

� construct slurry or other types of trenches, dikes, underflow dams, or grout curtains; 

� deploy diversionary barriers such as booms, dams, sorbent pads/materials; 

� excavate; s tage and cover excavated  material; 

�	 handle and stage drums and other containers including compressed gas cylinders. This may include 

stabilizing, over packing, lab-packing, and remote opening and sampling of various containers; 

� place waste and contaminated material in containers; 

� divert streams or waterways; 

� keep waterfowl and other water life away from the polluted areas; 

�	 control the discharge of contaminated storm water, of firefighting efforts, of containment ponds or other 

impoundments; 

�	 provide alternative drinking water; i.e., provide bottled water; design/ install/service/maintain treatment 

unit(s); design/install/service/maintain well(s); design/install temporary and/or permanent water distribution 

lines; 

�	 provide temporary relocation of threatened individuals, and their pets and/or livestock: temporary 

relocation of individuals shall follow Federal Travel Regulations requirements until more definitive 

guidance is provided the contractor; 

� provide traffic , crowd and navigation control; 

� provide security (armed or unarmed guards, fencing, electronic surveillance, etc); 

� execute damage controls or salvage operations; 

� provide firefighting expertise; (e.g., landfills, tire fires, gas wells, chemical manufacturing facilities); 

� plug and abandon oil and gas wells; 

� pump out/clean out tanks, barges, pipelines and containers; 

� repair leaks; and 

�	 monitor for airborne and waterborne(surface and ground water) chem ical, biolog ical, physical (e.g., 

asbestos), and radiological contaminants. 

3. Decontamination, Response Mitigation 

The contractor shall perform decontamination, and response mitigation to recover the pollutant from the 

affected m edia and/or to dispose of contam inated  media. More specifically, the contractor shall: 

� physically or chem ically decontaminate drum s, pipelines, tanks, containers, barges, buildings, equipm ent, 

materials, debris, or other objects, and personnel, wildlife; 

� use chemicals or biological agents for flocculation, coagulation, neutralization, treatment reaction and 

separation; 
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�	 physically and/or chem ically treat affected water and soil: 

� use specialized equipment such as mobile activated carbon systems; 

� aerate effected media to selectively release volatile components; 

� fixate, solidify or otherwise treat the polluted media in place; and 

� salvage or destroy and dispose of vessels. 

The contractor shall accomplish physical collection of pollutants in lieu of, or following any treatment 

action. More specifically, the contractor shall: 

� flush contaminants from waterways and marsh areas followed by collection and storage for 

treatm ent/disposal; 

� skim materials from the water surface; 

� wash soils and collect and store recovered materials; 

� pump contaminated groundwater and store for treatment/disposal; and 

� segregate waste chemicals at hazardous waste sites. 

4. Treatment and Transportation and Disposal Operations 

The contractor shall accomplish all storage, transportation, treatment and disposal of oil, petroleum 

products, hazardous substances, pollutants or contam inants, including media contam inated with such, in 

accordance with and meeting all applicable and relevant safety and environmental laws and regulations at the 

Federal, state and local level, as per OSC technical direction and Task Order requirements. Disposal may be 

on-s ite or offsite. Disposal m ay include tem porary storage and ultimate disposal at an approved Treatment, 

Storage and Disposal Facility (TSDF). For this contract, all off-site transportation and disposal must be 

subcontracted. 

More specifically, the contractor shall: 

� obtain all necessary on-site perm its and com ply with applicable and relevant regulations; 


� obtain all necessary transportation and off-site treatment and/or disposal perm its; 


� oversee subcontractor(s) transportation and disposal of wastes;


� verify and docum ent that the selec ted disposal facility meets the requirem ents of EPA's policy for off-site


response actions (40 CFR 300.440). This verification may be obtained from the EPA regional RCRA Off-

Site Rule Coord inator where the intended TSDF resides; 

� provide certified truck scales; 

� placard W aste Transporters; 

� develop and rank alternative treatment and disposal options consistent with Agency; 

regulations and policies; 

� Conduct pilot and full scale treatment operations; 

� prepare draft waste profiles and manifests; 

� maintain  manifest docum entation; 

� maintain computer-based reports of on-site wastes, and of off-site disposal 

� utilize volume reduction techniques including bulk compatible wastes; and 

� show initial location(s) and ultimate disposal location(s). 

Treatment techniques may include: 

� controlled or uncontrolled combustion; on-site or off-site incineration;


� waste stabilization;


� fixation/encapsulation;


� degradation; and
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� detonation. 

Disposal techniques may include the following: 

� land disposal;


� demolition;


� injection;


� burial/capping on site; and


� recycling, reclamation, and re-utilization.


Other existing or innovative treatment and disposal technologies may also be required by Task Orders issued


under this contract.


5. Restoration and Soil Stabilization 

The contractor shall use due care to prevent damage to property or materials of third parties.  The 

contractor shall restore, replace and stabilize buildings, structures, personal or real property or material 

damaged by contamination or response operations. The contractor shall take actions when required by the 

Task Order to stabilize and restore soils and the damaged environment to an as near pre-response condition 

as possible. Specifically, the contractor shall: 

� repair buildings; 


� landscape: reseed, replant, replace soil, regrade, or restock;


� remove any structure or equipment that was installed as part of a response action;


� repair or restore roadways/driveways/sidewalks;


� backfill and grade; and


� replace property that required disposal.


6. Analytical Services 

The contractor shall provide on-site and off-site chemical, physical, biological and radiological analytical 

services necessary to characterize the site and contaminants present. Task Orders may require contractor 

to conduct large sample quantity analyses to including, but not be limited to, pH, flash point, oxidation 

reduction, inorganic and organic or organic vapor analysis, compatibility testing, priority pollutant scans, and 

other specific analysis required for development of waste profiles.  Analytical support including, but not be 

limited to, sample collection, storage, transportation and disposal may also be required. The analytical 

activities will be ordered by the OSC on an "as specified" turn around basis to provide chemical and physical 

analyses and/or high sample quantity analyses. The contractor shall perform on-site and off-site analytical 

activities necessary to provide accurate waste profile information to treatment, storage and disposal facilities 

and allow for waste bulking. 

7. Demolition Services 

The contractor shall demolish and/or remove contaminated buildings, structures, tanks, barges, facilities 

and excavate or remove contamination or contaminated soils or materials around or below the structure as 

necessary to safely and effectively implement required response activities. The contractor shall provide 

services for the detonation of explosives and/or other reactive materials. 

8. Construction and Support Facilities In Support of Removal Action 

The contractor shall construct and provide facilities in support of removal actions. More specifically, the 
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contractor shall:


� construct or install a temporary office, response support building or structures;


� construct or install temporary roadways;


� provide utilities;


� provide sanitary and decontamination facilities;


� provide furnishings and equipment for field offices/command posts; and


� construct observation and monitoring structures.


9. Marine Operations 

Marine (water) Operations are inclusive of all areas of the SOW  e.g. containment, etc. During marine 

operations the contractor shall display signal lights and conduct operations in accordance with the General 

Regulations of the Department of the Army and of the Coast Guard governing light and day signals to be 

displayed by vessels, other craft, or booms in the cleanup operations (33 CFR, Parts 84-90 and 207) and 

applicable state and Federal boating standards. 

Should the contractor, during the progress of work, lose, dump, throw overboard, sink, or misplace any 

material, plant machinery, or appliance which, in the opinion of the OSC, may be dangerous to or obstruct 

navigation, the same contractor shall imm ediately recover and remove the same at no expense to the 

Government. 

i)	 The contractor shall give imm ediate notice, with description and location of such obstructions to the 

OSC, and when directed by the OSC, shall mark or buoy such obstructions until the same are 

removed. 

ii)	 Should the contractor refuse, neglect, or otherwise fail to comply with the above requirements, such 

obstructions may be removed by the Government and the cost of such removal may be deducted 

from any money due or that becom es due to the contractor. 

iii) The liability of the contractor for the removal of a vessel wrecked or sunk without fault or negligence 

shall be limited to that provided in Section 407, 415, and 419 of the Rivers and Harbors Act of March 

3, 1899 (33 U.S.C.A. 401 et seq.). 

If the contractor recovers any oil or other product,  the proceeds from the sale of such product, oil-water 

mixture or hazardous substances shall become the property of the Government as set forth: if the substance 

recovered from cleanup and containment operations, including scrap metals, is salvageable, the Government 

may elect to have the contractor transport such recovered substances to a Government specified storage site 

or directly to a comm ercial salvage company. Salvageable products, and the proceeds derived from them, 

shall become the property of the Government. If the Government elects to deliver recovered substances to a 

comm ercial salvage company, the contractor shall obtain receipts for payment and these payments shall be 

applied as a credit to the contract. 

If the balance of allowable contract costs is less than the credit for recovered substances, the contractor 

shall reimburse the Government for the difference. 

10. Trans-boundary Response 

This contract may be used to respond to incidents primarily in the border region of Canada; but only upon 

request by Canadian governmental officials, in accordance with the general policies and procedures 

contained in the Canada/US Joint Inland Pollution Contingency Plan. As this contract requires trans-
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boundary response capability, coordination with the U.S. Border Patrol, Imm igration, Customs, Department of 

Transportation and other federal, state and local officials, as well as International officials, shall be necessary. 

The contractor shall be solely responsible for the transportation of personnel, materials and equipment 

across the borders, and all necessary paperwork for the rapid deployment of personnel, materials and 

equipment in an emergency situation.  The contractor must comply at all times with all U.S. laws when 

working under this contract.  Additionally, the contractor may be subject to Canadian laws, including, licensing 

and insurance requirements, for response activities performed in Canada. 

The contractor shall have bilingual personnel available for response in the border region, as French and 

English are both comm on languages in that area. 

An actual response into Canada is expected to be a rare occurrence. 

11. Response Times 

The contractor shall provide required response services (personnel, equipment and materials) within two 

(2) hours of receipt of a written or verbal task order within a 50 mile radius or a three (3) hour response for 

locations within a 100 m ile radius of the city limits of: 

� Hartford, Connecticut; 

� New Haven, Connecticut; 

� Portland, Maine; 

� Boston, Massachusetts; 

� New Bedford, Massachusetts; 

� Concord, New Hampshire; and 

� Burlington, Verm ont. 

The contractor shall provide required services within four (4) hours of the receipt of a written or oral Task 

Order, or as indicated in the written or oral Task Order, for all geographic areas of EPA Region I that are 

NOT covered above. The contractor shall be responsible for the response times within the region for the 

awarded contract.  Regional cross-overs are a possibility.  Response times for such cross-overs will be 

negotiated at the tim e the Task Order is issued. 

The minimum  personnel and equipment requirements for response services in the time limits specified, is: 

one (1) Response Manager (RM) and two (2) Cleanup Technicians and equipment as required to accomplish 

the work under the Task Order as requested by the Ordering Officer. Individual Task Orders may require 

additional personnel and equipment in the four-hour response time. 

B. OTHER REQUIREMENTS 

1. Technical Support of Government Enforcement Proceedings 

These technical services may consist of the following: 

�	 provide testimony during enforcement proceedings for a given site for which the contractor provided 

response services. This will normally be to tes tify on what actions the contractor took at the site for cost-

recovery purposes; 

� prepare affidavits, depositions and other documents;


� implement contract document control and chain-of-custody procedures;


� retain and store all contract site records, including employee related records such as time sheets, baseline


data regarding work related physical examinations and other work related data, for a period of ten years 
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from date of final payment. (Refer to “Retention and Availability of Contractor Files” clause.)  The 

contractor shall provide the Contracting Officer or any representative of the Contracting Officer with full 

access to these records during the ten-year period; 

� other related activities to support court proceedings; and 

� provide all documents and reports gathered and produced pursuant to response actions to the EPA 

Records Coord inator. 

These government enforcement proceedings may be used to obtain an injunction against parties from the 

continued use of a site, or under an Administrative Order of Consent (AOC) to conduct removal or remedial 

actions, or a Unilateral Administrative Order (UAO) to conduct removal or remedial actions, or for the 

recovery of costs incurred by the Government in undertaking removal and early/interim rem edial actions. 

* 	 NOTE: No legal services shall be performed for the government under this contract without the prior 

written approval from the EPA Office of General Counsel (OGC). 

2. Site-related Documentation 

The Contractor shall furnish copies of site-related documents developed pursuant to activities conducted 

under a Task Order.  The contractor shall not release any site information, written or verbal, without the 

express written consent of the OSC. The contractor shall assist the OSC or O rdering Officer in public 

meetings, or dealings with impacted citizens and State or local officials as part of normal site operations. The 

contractor shall, at all times, c learly be identified as a contractor to the US EPA. 

The contractor shall utilize the EPA’s Removal Cost Management System (RCMS) to track costs on a 

daily and cumulative basis and use the system to generate a daily cost/receiving report. RCMS shall be kept 

updated to reflect current site activity. 

Comments in RCMS shall on the day of occurrence: 

� Document OSC approval of overtime hours before any overtime hours are worked; 

� Certify that subcontracts awarded conform to required competitive bid requirements; 

� Document any agreements between OSC and RM regarding site operations; and 

� Provide a brief synopsis of work accomplished on the date(s) covered by the 1900-55. 

NOTE: Any OSC hand-written comments on a final 1900-55 SHALL be incorporated into the next 1900-55 

produced. 

3. Examples of Cost-Control Measures 

The following are examples of cost control measures that are expected as a matter of normal contract 

operations: 

� Mobilize Personnel and Equipment from the nearest office;


� Bulk wastes where technically appropriate;


� Evaluate costs of alternative on-site vs off-site treatment and disposal remedies;


� W here the contractor chooses to utilize non-full-time, but fully qualified and trained, employees in a


response action, ensure the personnel are charged at an appropriate rate; 

�	 Assign appropriate number and skill level of personnel to site; note that EPA will only reimburse the 

contractor for the labor performed, and the skill level needed for that task - not necessarily for the person 

performing the task. (E.g., should a chemist perform a cleanup technician’s function, EPA will pay the 
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contractor the cleanup technician’s rate for that work.  However, if the cleanup technician is functioning in 

another capacity, for exam ple as a chemist, the contractor will be re imbursed at the higher labor rate if 

the employee is being paid that higher labor rate and the contractor can document that the technician 

possesses the qualifications for that labor category); and 

�	 Daily rates for equipment are billed only for days when that piece of equipment is used on site for its 

intended purpose (e.g., equipment cannot be billed to the government when it is staged in anticipation of 

or during the actual transportation to or from the site). 

III. CONTRACT MANAGEMENT 

1.	 The contractor shall provide and maintain a 24 hour, seven day a week  response capability/call center to 

accept and respond to issued Task Orders (TO). The OSC, CO or Ordering Officer will determine the 

required response times for each TO. The call center shall be capable of obligating contractor resources. 

2.	 The contractor shall provide a network of trained, qualified  em ergency response and cleanup personnel, 

equipment, and materials. The contractor shall ensure that trained and qualified Response Managers are 

provided for response activities and that the RMs are provided adequate resources to perform the 

response action.  W here it is not necessary for an RM to be onsite at all times, an onsite contractor 

employee shall be designated to act as the OSC contact person, capable of responding to s ite 

requirements and technical direction. The contractor shall mobilize and manage all contractor (including 

subcontractor) site personnel, equipment and materials necessary for implementing site-specific response 

actions pursuant to appropriate written or verbal TOs issued by the CO or Ordering Officer and technical 

direction pursuant to such TO as specified in the Daily Work Order (DW O) or daily taskings. 

3.	 The contractor shall maintain communication and coordination with EPA personnel including reporting 

problems encountered in performing Task Orders and implementing any special controls specified by 

EPA. The contractor shall be available for meetings with EPA personnel, as requested.  The location of 

these meetings will be within the region. Attend monthly program management status meeting with the 

EPA CO and PO. Meetings will be held every month. Depending on contractor’s progress and good work 

performance, the  meetings m ay be reduced to quarterly. 

4.	 The contractor shall coordinate with the EPA to arrange planning activities upon issuance of the Task 

Order. Planning activities may include attending scoping meetings, preparing project work plans and/or 

preparing schedules. The OSC will determ ine the appropriate planning activity for each Task  Order. 

5.	 The contractor shall m anage the docum entation of expenditures for each Task Order by accounting for all 

costs incurred in accordance with genera lly accepted accounting practices and standards and contract-

specific documentation/reporting requirements. This shall include cost tracking and cost minimization 

efforts. These accounting procedures will be used during all response actions and during the daily 

preparation of EPA Standard Form 1900-55, Contractor Cost Reports, using the EPA Removal Cost 

Managem ent System (RCMS). 

The contractor shall provide personnel fully trained in the use of the Removal Cost Management System 

(RCMS) and capable of producing an accurate daily EPA Standard Form 1900-55 from  RCMS, which will 

report daily expenditures on-site.  The contractor shall also track costs by task codes. The specific task 

will be identified by the OSC. In addition to the daily cost reports, the contractor shall provide cost 

summ aries and cost projections to the OSC upon request.  These summ aries and projections may be 

produced through the RCMS system. 

THE CONTRACTOR SHALL INVOICE FROM  THEIR OWN ACCOUNTING SYSTEM . At no tim e will 

billing from any other system, including RCMS, be acceptable. 
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6.	 The contractor shall implement a comprehensive safety program to protect all on-site personnel, including 

both the prime and subcontractors, in contaminated and uncontaminated areas.  This program shall be 

utilized in the preparation of all contractor's site Health and Safety Plans (HASPs). The EPA may task the 

contractor to prepare an OSC approved HASP which would govern all EPA sponsored site activities and 

would cover all personnel working on the site to include the personnel of other site contractors and 

government employees. This HASP is intended to serve as the EPA HASP for the site. 

The EPA will furnish the contractor with software and a user's guide for preparing HASPs utilizing EPA's 

automated "Health and Safety Planner", EPA Publication 9285-8-01 (1993), or the contractor may prepare 

the HASP in another format appropriate to site specific conditions, meeting minimum OSHA requirements, 

and approved by the OSC. 

The contractor shall ensure that OSHA hazardous substance response regulations (29 CFR Part 1910) for 

site safety training and health  monitoring are  met by all prime and subcontractors who work in 

contaminated areas.  The contractor shall ensure that all other applicable OSHA regulations, and EPA 

policies and procedures, including the "Standard Operation Safety Guides", (1988) and the "Occupational 

Safety and Health Guidance Manual for Hazardous Waste Site Activities", (1985), for worker protection 

are met by all personnel, including both prime and subcontractors, in contaminated and uncontaminated 

areas. 

The OSC shall establish, with fu ll input from  all impacted contractors, a  minimally acceptable safety 

standard for the site.  The contractor may choose to adapt a more stringent standard, at their own 

expense; however, at no time shall the contractor adapt, or use, a less stringent standard. 

The contractor shall provide to the OSC a copy of the 40 hour safety certification and/or their current 8 

hour refresher certification for each person who will work on the site - prior to any work  being conducted. 

The contractor shall report significant safety incidents and injuries to the Project Officer by phone with in 

hours of occurrence.  Significant shall refer to lost time injuries; incidents likely to be made public or 

reported in the media; fires or explosions, and other incidents beyond “normal” site operations. 

7.	 W hen required on a Task Order, the contractor shall provide response personnel, equipment, and 

appropriate materials to participate in emergency response exercises. The contractor m ay be tasked to 

participate in exercises that test functional areas, such as, organizational design (notification, staff 

mobilization, and response  managem ent system ) or operation response (d ischarge control, assessment, 

containment, recovery, protection and disposal). 
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EXHIBIT A 

Key Personnel Qualifications 

and Responsibilities 

1. Program M anager 

The Program Manager shall have the following minimum qualifications and experience1: 

•	 M.S./M.A. degree (within the areas of chemistry, engineering, geology, managem ent 

or business ) with 6 years or more experience, or 

•	 B.S./B.A. degree (within the areas of chemistry, engineering, geology, managem ent 

or business) with 8 years or more experience; or 

•	 No degree in the categories listed above, however; a combination of 

education/training and experience tota ling 12 years with education/training em phasis 

in areas of construction, chem istry, engineering, geology, managem ent. 

Experience Factors: Technical experience in oil, petroleum, chemical, biological and radiological cleanup 

activities, hazardous chemical waste site cleanup, response to incidents involving natural and man m ade 

disasters, weapons of mass destruction, acts of terrorism, and disposal activities.  Four (4) years of 

experience shall be in supervising multi-disciplinary professionals and general office managem ent 

including budgetary and cost accounting requirements. 

The Program Manager (PM) shall be the single point of contact for coordination with the EPA CO and PO 

and shall be responsible for receiving and im plem enting all delivery orders  issued under this contract. 

Specific responsibilities of the contractor’s Program Manager shall include, but not be limited to the 

following: 

a.	 Ensure that trained qualified personnel are provided for response activities and that the Response 

Managers (RM) are provided adequate resources to perform  the cleanup activity. The contractor shall 

maintain comm unications and coordinate with the EPA PO and CO, including reporting problems 

encountered in performing delivery orders and implementing any special controls specified by EPA. 

b.	 Manage personnel, equipment, and materials specified in the contract as ordered in individual delivery 

orders with limitations specified therein, so that all items are available at any location within the 

response time limits specified in Section D of the Statement of W ork. Provide for a 24-hour call center 

to afford Designated Ordering Officers immediate access to cleanup services. 

c.	 Receive, acknowledge and manage the implementation of delivery orders issued by Designated 

Ordering Officers. Select personnel, equipment, materials and services as specified in the delivery 

order or included in technical direction issued by the OSC and provide supervision and administrative 

support to all RMs. 

d.	 Maintain a response-by-response accounting of a ll costs  incurred in accordance with generally 

accepted accounting practices and contract specific reporting requirements and control costs at all 
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levels of work. Manage the preparation and submittal of all reports as specified in the Contract. (See 

Clause F.2 in the contract.) 

e.	 Develop and manage a comprehensive program safety plan to protect all cleanup personnel, including 

both prong and subcontractors, in contaminated and uncontaminated areas.  This plan shall be utilized 

in the preparation of all site safety plans. The plan shall be sufficiently flexible to work with other site 

contractor’s safety plans, such that one overall site safety plan, approved by the OSC, can cover all 

personnel working on the site. Ensure that all applicable OSHA regulations for worker protection are 

met by all personnel, including both prime and subcontractors, in contaminated and uncontaminated 

areas. 

f.	 Develop, implement and manage a Programmatic Quality Assurance Project Plan that will ensure that 

all environmental measurements obtained under the contract are of known quality.  If requested, 

develop, implem ent and m anage a Project-specific Supplement to the Programmatic Quality 

Assurance Project Plan for any individual cleanup action in which environmental measurements will be 

made. Ensure that the performance of assigned tasks adhere to all quality assurance plan 

requirements as well as EPA Region I specific quality assurance requirements. 

g.	 Provide oversight/control of all subcontracting activities, Ensure that proper subcontracting procedures 

are followed in accordance with the Federal Acquisition Regulations and this contract and that 

complete subcontracting documentation is provided to the OSC and CO. 

h.	 Provide a source of information to OSCs concerning the status of pending removal activities when a 

particular site has been demobilized and the RM is working on another site.  Typical information 

requested by OSCs m ight include the status of analytical services or transportation and disposal 

arrangements, etc. 

i.	 Attend program  managem ent status meeting with the EPA CO  and PO. Meetings will be held every 

month or as determined necessary by the CO and/or PO. 

2. Response Manager(s) 

Response Managers shall have the following minimum  qualifications and experience: 

A. Seven (7) years of direct on-scene response experience in the clean-up of hazardous 

substances, oil and other contaminants or pollutants at a site, to include the development of site safety plans, 

heavy equipment operation and field construction, or other discipline directly related to the requirements of 

the contract. Two (2) years of the seven years experience must be in a capacity of site project manager, 

managing and supervising multi-disciplinary response personnel*, 

OR 

A Bachelors Degree in a related field such as physical, chemical or biological science, engineering, 

construction m anagem ent, or other EPA approved degree from  an accredited college or un iversity.  Four (4) 

years of on-scene experience in the clean-up of hazardous substances, oil and other contaminants or 

pollutants at a site, to include the development of site safety plans, heavy equipment operation and field 

construction, or other discipline directly related to the requirements of the contract. Two (2) years of the four 

years of experience must be in a capacity of site project manager, managing and supervising multi-

disciplinary response personnel*. 
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In Addition to Item 1 the Response Manager MUST possess the following: 

Two (2) years as a supervisory responder for emergency response actions  involving hazardous substances, 

oil and other contam inants or pollutants at a site. 

2. W orking and professional knowledge of oil, petroleum, and hazardous substance disposal regulations, 

including, at a minimum  but not limited to, ability to correctly complete hazardous waste manifests, 

knowledge of types of analytical information required for waste profiling, knowledge of and ability to profile 

and assign to wastes their proper regulatory classifications. 

3.	 W orking and professional knowledge of hazardous m aterials transportation regulations. Ability to, at a 

minimum, identify proper shipping containers, determine correct shipping labels and hazardous waste marks 

on containers, assign hazard class, group and proper shipping name to the wastes, and determine placarding 

needs for hazardous materials transportation in accordance with US DOT regulations. 

4. Ability to prepare written technical reports covering all aspects of removal operations, including but not 

limited to, hazardous evaluation, waste profiling, transportation and disposal, data evaluation, and day-to-day 

summ ary of site operations. 

5.	 Ability to manage and insure proper execution of multiple simultaneous subcontracts of varying type and 

complexity.  Serves as contractor point-of-contact with subcontractors. Ability to independently negotiate and 

resolve subcontractor disputes. 

6.	 Knowledge of site cost m anagem ent system s used to track  and document s ite costs on a daily basis. 

Ability to operate the computer software and prepare daily cost reports. 

7.	 Knowledge of OSHA health and safety regulations regarding hazardous waste site and general 

construction site operations. Ability to prepare, and m odify site specific health and safety plans in 

accordance with EPA and OSHA regulations, policies, and procedures. Ability to serve as site safety officer. 

8. Knowledge of theory of operation and ability to calibrate and use field screening instrumentation such as 

organic vapor analyzers, combustible gas indicators, toxic gas meters, portable gas chromatographs, 

pH/Conductivity meters, and radiation monitors to measure the presence of chemical, explosive and 

radiological hazards at cleanup sites. Ability to interpret data and evaluate hazards from survey results. 

* Multi-disciplinary skills are those possessed by a professional such as a site safety officer, 

chemist, geologist, or engineer and those possessed by non-professionals such as a foremen, 

equipment operators, lab technicians, and laborers. 

The Response Manager (RM) shall be the "primary" contractor contact with the OSC and shall be 

responsible for the managem ent and execution of all response actions. The RM will be responsible for 

the implementation of the statement of work for the task order and will execute services under the 

technical direction of the OSC. 

The RM shall be on the scene on a daily basis unless instructed otherwise by the OSC. In these 

instances, the contractor shall maintain someone on site at all times with authority to act for the 

contractor and coordinate subcontract activities. The RM  shall: 

a.	 Meet with the OSC, as requested, upon issuance of a task order to plan and coordinate the response 

action. In some cases, the OSC may request that the RM conduct an initial on-scene survey and/or 

develop a project work plan with a schedule prior to a fu ll scale m obilization. 
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b.	 Ensure that appropriate contractor personnel operate equipment properly, provide materials and 

conduct the required response as presented in the task order and in the approved site work plan. 

These services shall be provided within the response time requirements for emergencies or within the 

response tim e specified by the OSC for other type of rem oval or rem edial actions. 

c.	 Maintain communication and coordination with  OSC including reporting problems encountered in 

performing task orders. The RM shall immediately notify the OSC, and be responsible for taking 

immediate corrective action, when performance does not conform to contract requirements or to the 

directions g iven by the OSC for a response action. 

d. 	Be fully trained in the use of the Removal Cost Management System (RCMS) and capable of 

producing an accurate daily EPA Standard Form 1900-55 from  the RCMS, which will report daily 

expenditures on-site. 

e.	 On a daily basis, unless otherwise directed by the OSC , be responsible for and provide the OSC with a 

detailed accounting of all costs incurred at a site using the EPA Standard Form 1900-55 from the 

RCMS. In som e cases, the OSC  may request a handwritten daily EPA Standard Form  1900-55. 

However, the handwritten EPA Standard Form l900-55s m ust be entered into the RCMS within 

fourteen (14) calendar days. 

f.	 If requested on the Task Order, implement a comprehensive site specific health and safety plan 

(HASP) to protect all response personnel. Have the ability to serve as site safety officer. Prepare site 

specific health and safety plans (HASP). Modify the HASP when site conditions warrant. Insure that 

the elements of the HASP are being properly carried out.  The HASP shall include the minimum 

requirements set forth in 29 C.F.R. Part 1910. 

g.	 Develop, implem ent, and m anage a Project-specific Supplement to the Programmatic Quality 

Assurance Project Plan when any environm ental m onitoring, sampling or measurement is specified in 

the Task Order statement of work, or as otherwise directed by the OSC. The QA plan shall meet the 

QA requirements as described in “Reports  of W ork.” 

h.	 Ensure that environmental samples are collected and dispatched to laboratories for analyses. Ensure 

that waste profile samples are collected and dispatched to prospective off-site treatment or disposal 

facilities for waste acceptance. 

i.	 Assist the OSC in completing waste profile forms, shipping manifests, and related documents. The 

RM shall have professional and working knowledge of the comm ercial facilities permitted to accept 

wastes typically encountered at CERCLA and/or other removal sites defined by the Clean W ater Act, 

as amended by the Oil Pollution Act.  The RM shall have the ability to prepare a written 

treatment/disposal plan which would, for example, list the site waste streams by type and quantity and 

provide a cost analysis of disposal and/or treatment options. The RM shall be responsible for 

identifying and procuring the services of prospective waste transporters and CERCLA compliant, 

RCRA perm itted off-site treatment, storage or d isposal facilities for all wastes requiring off-site 

treatm ent, storage and/or disposal. 

3.  Chemist(s) 

Chemists shall have the following minimum  qualifications and experience: 

1. Bachelor of Science degree, with a major in Chemistry, from an accredited college or university and a 
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minimum of two (2) years field experience in oil, petroleum, and hazardous substance cleanup operation. 

2.	 Knowledge of EPA QA/QC data collection protocols for removal activities, including, but not limited to the 

guidance set forth in the document entitled EPA Requirements for Quality Assurance Project Plans (QA/R-5) 

[dated 03/20/01] for developing project-specific supplements to the Programmatic Quality Assurance Project 

Plan.  Ability to insure that these protocols are adhered to. Ability to collect data in accordance with these 

protocols. 

3. Comprehensive knowledge of EPA standard  methods of analyses of multi-media (solid, liquid, air) waste 

and environmental samples. Ability to determine appropriate analyses to be performed, including identifying 

QA/QC limits, to obtain desired results. Ability to interpret and advise the Response Manager and OSC on 

results. 

4. Knowledge of theory of operation and ability to calibrate and use field screening instrumentation such as 

organic vapor analyzers, combustible gas indicators, toxic gas meters, portable gas chromatographs, 

pH/Conductivity meters, and radiation monitors to measure the presence of biological, chemical, explosive 

and radiological hazards at cleanup sites. Ability to interpret data and evaluate hazards from survey results. 

5. Ability to prepare written technical reports and sampling plans. 

6. Knowledge of chem ical characteristics of oil, petroleum, and hazardous substances and compatibilities. 

Ability to determine, develop, provide recomm endation regarding and, in coordination with the T&D 

Coordinator, oversee im plem entation of waste characterization, bulking, and treatment actions. 

The Chem ist shall provide the following services: 

a.	 Prepare sam pling and QA/Q C elements for the Project -Specific Supplem ent to the Program matic 

Quality Assurance Project Plan for collection and analysis of multi-media samples (e.g. air, soil, water, 

and waste). Oversee the implementation and compliance with the Project -Specific Supplement to the 

Programmatic Quality Assurance Project Plan. Collect samples. 

b.	 Determ ine, in consultation with OSC, the appropriate type and quality of analyses to be perform ed to 

attain EPA's data quality objectives. 

c.	 Calibrate, maintain, and use field screening devices/meters to conduct site surveys. Interpret data and 

evaluate hazards from field results. 

d. Prepare and/or assist in the preparation of waste disposal profiles. 

e.	 Perform field chemistry tests (e.g. pH, presence of oxidizers, cyanide and sulfide compounds, flash 

point and/or flamm ability, and water solubility,) for the purpose of identifying hazardous characteristics 

of waste samples. 

f.	 Develop treatability schemes for wastes. Shall be fam iliar with, and have experience in, utilizing on site 

treatment methods; such as, but not limited to, neutralization, precipitation, flocculation, oxidation, 

reduction, and dissolution of contam inants. 

g. Prepare and oversee implementation of waste bulking, consolidation, and/or packaging plans. 

h.	 Keep a written log of activities on sampling and analytical results.  Prepare written technical reports of 

sampling, survey, treatability, and analyses. 
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4.  Program Safety Officer Qualifications 

The Program Safety Officer shall have the following minimum qualifications and experience: 

1. Licensed as Certified Industrial Hygienist  with five years (5) of field experience in oil,


petroleum, and hazardous substance response and cleanup actions. Three years of the five years


required experience must be in a capacity of site safety officer with responsibility for preparing and


ensuring proper implem entation of site specific health  and safety plans or responsible for directly


overseeing the work and responsibilities of site safety officers.


2. Knowledge of OSHA health and safety regulations regarding hazardous waste sites and general


construction site operations. Ability to prepare site specific health  and safety plans (HASPs) in


accordance w ith EPA and OSHA regulations, policies, and procedures. Capable of training site safety


officers and ensuring any person performing that function is trained and familiar with regulations


and requirements.


3. Knowledge of theory of operation and ability to calibrate and use field screening instrumentation


and sampling devises such as organic vapor analyzers, combustible gas indicators, toxic gas


meters, and radiation monitors, personnel air samplers, and passive detection devices to collect


samples and measure the presence of biological, chemical, explosive and radiological hazards at


cleanup sites. Ability to interpret data and evaluate hazards from survey results.


4. Ability to independently assess the need, and provide recommendations for amendments to the


HASP, depending upon a change in response. 


5. Knowledge of resources available which provide chemical specific facts to supplement industrial


hygiene data.  Knowledge of exposure limits, biological, chemical and physical (including


radiological) properties of hazardous substances.  Ability to evaluate exposure limits of hazardous


substances against site survey results. Ability to develop and institute site specific controls to


protect workers against exposure to hazardous substances.


6.	 Knowledge of factors which may contribute to worker heat and cold stress conditions. Ability to


monitor for and recognize symptoms of workers suffering from heat and cold stress. Ability to


develop and institute site specific controls to abate worker heat and cold stress conditions.


Responsibilities 

The Program Safety Officer shall provide the following services or ensure that anyone on site 

performing site safety functions is knowledgeable about the requirements and capable of 

accom plishing the function: 

1.	 Has direct responsibility for overseeing the work of site safety officers. Has QA oversight 

responsibility for reports from Site Safety Officers.  Ensures that anyone performing the function 

of site safety officer or Health and Safety Technician is fully versed in the requirements for the 

individual site. 

2. Prepares or reviews, comments and concurs on technical reports and site specific HASPs. 
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Ensures HASPs are properly implem ented. Modifies HASPs when site conditions warrant. 

Ensures that the elements of the HASPs are being properly implemented. 

3.	 Establishes or ensures that work zones (exclusion, contam ination reduction, support) on site, are 

physically delineated and maintained throughout the response action in accordance with the 

HASP.  Ensures that personnel and equipment decontamination stations are constructed and 

maintained in accordance with the HASP. 

4.	 Conducts heat and cold stress monitoring of site personnel. In consultation w ith the OSC, adjusts 

duration of hot zone  work according to worker stress  monitoring results. 

5.	 Calibrates, maintains, and uses field screening devices/meters to conduct site surveys. Interprets 

data and evaluates hazards from results.  Calibrates, maintains, and uses air sampling devices 

such as personnel air samplers, detection tubes, etc. 

6.	 Keeps a written log of health and safety and monitoring activities and results; and prepares 

written technical reports. 

7.	 Conducts health and safety audits of site activities when requested by the OSC. Holds safety 

meetings  with site workers. Prepares and conducts health  and safety training classes. 

8.	 Oversees the training of Site Safety Officers to ensure anyone performing the function of a 

Site Safety Officer has the appropriate knowledge, training, and authority to maintain required 

safety standards. 

5. Transportation and Disposal Coordinator(s) 

A Bachelor of Science degree in Chemistry or Chemical Engineering, from an accredited 

college or university. A minimum  of three (3) years working knowledge of chemical characteristics and 

technical experience in oil, petroleum , and hazardous substance disposal regulations. Ability to correctly 

prepare profiles, assign wastes their proper regulatory classifications and complete hazardous waste 

manifests. Knowledge of analytical information required for categorizing and bulk ing of com patible waste 

streams. Thorough working knowledge of both State and Federal hazardous waste managem ent and 

hazardous materials transportation regulations, including proper labeling, containerization and shipping of 

wastes for transportation (including IATA regulations). Working knowledge of current and innovative 

treatment technologies. Ability to prepare written technical reports covering the transportation, storage, 

treatment, and disposal operations. Ability to manage and insure proper execution of multiple simultaneous 

contracts . 

The T&D coordinator shall provide the following services: 

a.	 Correctly complete hazardous waste profiles and manifests, and assign wastes to the proper 

regulatory classifications, and in coord ination with the chemist, provide an effective waste 

minimization strategy including bulking com patible waste streams. 

b.	 Ensure hazardous materials transportation regulations are being complied with including 

ensuring: there is proper container labeling and vehicle placarding; and that material 

containerization and transportation are in accordance with applicable US DOT regulations as 
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well as IATA and other appropriate regulations and standards. 

c.	 Provide the RM and OSC cost effective treatment options based on a working knowledge of 

available traditional and innovative treatment technologies. 

d.	 Prepare technical reports covering the transportation and disposal operations. This includes, 

when requested, treatment/disposal plans which would, for exam ple, list the s ite waste 

streams by type and quantity, provide a cost analysis of alternative disposal and/or treatment 

options. It might also include developing waste stream characterization and bulking 

strategies. 

e.	 Assist the OSC in completing waste profile forms, shipping manifests, and related 

documents. The T&D Coordinator shall have professional and working knowledge of the 

comm ercial facilities permitted to accept wastes typically encountered at CERCLA and/or 

other rem oval sites defined by the Clean W ater Act, as amended by the Oil Pollution Act. 

f.	 Ensure that identified and/or procured on and off-site treatment, transportation, storage and 

disposal service providers are off-site rule (including but not limited to CERCLA, RCRA, 

TSCA, NESHAP, OPA, and DOT) com pliant. He/she shall also be required to ensure 

selected vendors  are perm itted to accept the specific type(s)of waste being processed. 
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EXHIBIT B

OTHER PERSONNEL


MINIMUM QUALIFICATIONS


Foreman Qualifications 

Three years on-scene experience in oil, petroleum, and hazardous substance cleanup response.  On 

larger sites, provides coordination assistance to the Response Manager (RM). Directs and oversees 

response activities of the cleanup crew at the direction of the RM. May coordinate all activities on a 

response w here a RM is not needed. M ust have skills in directing both general labor and on-site 

personnel, and trained for work using all levels of personal protective equipment. 

Equipment Operator Qualifications 

Meets OSHA/DOT minimum training requirements to operate heavy equipment, such


as, but not limited to, backhoes, excavators, dozers, and loaders.  Trained for work in all levels of


personal protective equipment.  Minimum of one (1) year experience operating specific type of heavy


equipment.


Field Clerk Qualifications 


Perform s general clerical duties, such as maintaining site filing, data entry, and cost tracking. 


Knowledge of site cost management systems used to track and document site costs on a daily basis. 


Ability to operate the RCMS computer software.  Prepares contractor daily cost reports and


coordinates the acquisition of and picks up and delivers to the site materials and supplies. Assists


with on-site procurement and subcontracting issues.  Assists in the packaging and dispatch of


samples.


Laborer (OSHA 40-Hour Trained) Qualifications


Perform s labor related to sampling and cleanup of hazardous wastes. Applies technical 


skills in handling hazardous substances.  Trained for work using all levels of personal protective


equipment.  May also perform general activities involved in hazardous waste site control, including


the operation of support equipment such as generators, air compressors, pumps, outboard motors,


uniloaders, air blowers, etc. 


Laborer (not OSHA 40-Hour Trained) Qualifications


Performs general duties outside of the “hot zone”.  Is not required to have full 40 hour OSHA 

hazardous waste operations train ing. 

Truck Driver Qualifications 

Must have all the applicable state and Federal Department of Transportation  motor vehicle operator's 

licenses.  Operates trucks used to transport temporary structures, equipment, materials, and 

supplies, as well as oil, petroleum, hazardous substances and hazardous wastes waste onto and off 
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of a response site 

Chemical Technician Qualifications 

Assists the chemist in the sampling and analysis of soil, air, water and other solids and liquids to 

determine the concentrations of hazardous substances present at a response site. Perform s air 

monitoring activities. Records, and tracks analytical results. Assists the site safety officer in safety 

monitoring actions. Has received specialized training in performance of environmental media and 

waste sampling and chemical analysis.  Minimum of 1 year of field experience performing those tasks 

Health and Safety Technician Qualifications 

Oversees implem entation/compliance w ith site health  and safety plans. Indiv idual must be fully


OSHA trained. The technician should also be familiar with operation of and have the ability to


calibrate and use field screening instrumentation and sampling devises such as organic vapor


analyzers, combustible gas indicators, toxic gas m eters, and radiation  monitors, personnel air


sam plers, and passive detection devices to collect sam ples and  measure the presence of biological,


chemical, explosive and radiological hazards at cleanup sites.  Experience: 1-year field experience in


oil, petroleum, and hazardous substance cleanup responses.


Explosive Technician Qualifications


Seven (7) years experience in identification, handling, transport and disposal of explosive devices, 

explosives, and highly reactive chemicals from  removal sites. Specially trained and experienced in 

explosives handling. Must meet minimum criteria for State licensing requirements for explosives 

handling, in the six states of the region, where applicable. 

Surveyor Qualifications 

A degree in land surveying or civil engineering with a surveying option/emphasis (at least 6 semester


hours of surveying, 3 semester hours of land law, and 21 additional semester hours in surveying,


photo-grammetry, geodetic surveying, geodesy, route surveying, remote sensing, cartography,


survey astronomy, land information systems, computer-aided mapping, aerial photo interpretation,


and/or survey analysis and adjustments); or combination of education and experience--courses


equivalent to a major in land surveying or civil engineering, plus appropriate experience or additional


education. 


Alternatively, a person may meet this qualification by providing evidence of current registration as a


land surveyor in a State, territory, or the District of Columbia provided the registration was obtained


by written examination consistent with the National Council of Engineering Examiners (NCEE)


Unified  Model Law for Registration of Surveyors. 


Ability to develop topographic and property boundary survey and other maps docum enting site


conditions. 


Engineer Qualifications 


Bachelor of Science degree in Civil, Chemical, Environmental, Sanitary, or other EPA approved


discipline, from an accredited college or university.  Applies chemical or civil engineering principles


to solve hazardous waste response problems. Develops sampling plans to determine extent of


cleanup required. Develops response alternatives, and analyzes them in terms of cost effectiveness


and feasibility.  Designs and plans unit operations, such as on-site treatment systems. Analyzes


operating procedures and equipm ent and machinery functions to reduce time and costs


Geologist Qualifications 


Bachelor of Science degree in geological sciences, or other EPA approved discipline from an 

accredited college or university.  Applies field geology and/or hydrogeology principles to analyze and 

solve hazardous substance problems, including soil contamination, ground w ater contamination, off-
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site migration of contaminants, and drinking water contamination. Prepares sampling plans and 

written technical reports 

Site Safety Officer/Industrial Hygienist Qualifications 

A degree in Industrial Hygiene or related field with a minimum  of one to two years of field experience 

related to hazardous material or four years experience in health and safety for hazardous materials 

with significant training completed for hazardous materials and OSHA requirements. 

1. Knowledge of OSHA health and safety regulations regarding hazardous waste sites and general 

construction site operations. Ability to prepare site specific health  and safety plans (HASP) in 

accordance w ith EPA and OSHA regulations, policies, and procedures. Capable ensuring field staff 

performing health and safety functions are is trained and familiar with regulations and requirements. 

2. Knowledge of theory of operation and ability to calibrate and use field screening instrumentation 

and sampling devises such as organic vapor analyzers, combustible gas indicators, toxic gas 

meters, and radiation monitors, personnel air samplers, and passive detection devices to collect 

samples and measure the presence of biological, chemical, explosive and radiological hazards at 

cleanup sites. Ability to interpret data and evaluate hazards from survey results. 

3. Ability to independently assess the need, and provide recommendations for amendments to the 

HASP, depending upon a change in response. 

4. Knowledge of resources available which provide chemical specific facts to supplement industrial 

hygiene data.  Knowledge of exposure limits, biological, chemical and physical (including 

radiological) properties of hazardous substances.  Ability to evaluate exposure limits of hazardous 

substances against site survey results. Ability to develop and institute site specific controls to 

protect workers against exposure to hazardous substances. 

5. Knowledge of factors which may contribute to worker heat and cold stress conditions. Ability to 

monitor for and recognize symptoms of workers suffering from heat and cold stress. Ability to 

develop and institute site specific controls to abate worker heat and cold stress conditions. 

6. Ability to prepare written technical reports and HASPs. 

Special Training Requirements 

With the exception of personnel in Field Clerk, Geologist, Laborer, and Truck Driver classifications, 

all personnel shall have completed the following training: 

1. OSHA 29 CFR 1910.120 40-hour hazardous waste site worker training; and 

2. Training for work using ALL levels of personal protective equipment. 

4. The attachment entitled "PRICING SCHEDULE FOR YEARS 1-5" has been modified. 

Please pay special attention to the “Pricing Schedule” there has been some major

changes to the text.  The text is as follows:


I. 	BASE YEAR 1 (from contract effective date through 12 months)

Base Quantity


CLIN 0001


A. PERSONNEL DESCRIPTION 	 EST. QUANTITIES UNIT ESTIMATED

STRAIGHT TIME HRS. PRICE AMOUNT


Response Manager(s) 9547 

Foreman Total 5564

Equipment Oper. 11,487 
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Field Clerk/Typist 8174

Program Safety Officer250

(Certified Industrial Hygienist)

Laborer (OSHA 40-hr trained) 23,868

Truck Driver 795

Laborer (not OSHA trained)

Chemical Technician 

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydrogeologist

Ind Hygienist/Site Safety Off. 


201

294

250

194

65


2097

527


5

4


878

113

250


T&D coordinator 3053


EST. QUANTITIES UNIT ESTIMATED

OVERTIME HRS. PRICE AMOUNT


Response Manager(s)

Foreman Total 

Eq. Op.

Field Clerk Typist

Program Safety Officer


(Certified Industrial Hygienist)


3546

1531

3146

2276


0 


6342

255

81

81

0


69

0

0

0

0

0

0

0

0

0
T&D coordinator


CLIN 0002

B. EQUIPMENT CLASSIFICATIONS


Laborer (OSHA 40-hr trained)

Truck Driver 

Laborer (not OSHA trained)

Chemical Technician 

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydrogeologist

Ind Hygienist/Site Safety Off.


RCMS EQUIPMENT CLASSIFICATION 	 DAYS/ UNIT ESTIMATED

YEARS PRICE AMOUNT


01-003-010 Truck-Box-1 ton Total 

01-009-010 Truck-Car-Passenger Total

01-015-044 25 Ton Off Road Dump Truck

01-036-010 Truck-Pickup-2 Wh. Dr. Total

01-036-020 Truck-Pickup-1 Ton

01-042-010 Truck-Road-Tractor Total 


100

500

75 


4000 

43 

6
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01-045-010

01-045-020

01-045-050

01-051-050

01-054-020

01-054-030 

02-020-020

02-020-040

02-025-040

02-045-020

02-055-030

02-055-040

02-057-012 

02-067-010 

02-070-010 

02-095-010 

03-000-024

03-000-026

03-000-035

03-001-010

03-010-010

03-010-020

03-010-030

03-010-040

03-030-055

03-030-065

03-030-070

03-030-088 


N/A

03-055-050

03-060-010


03-060-040

03-095-015

03-095-035

04-003-050

04-006-030

05-001-012

05-001-020

05-001-025

05-001-035

05-001-045

05-001-050

05-015-010

05-020-012

05-010-050

06-021-021

06-021-042

06-039-030

07-015-020

07-015-041

07-021-010

07-023-020

07-023-020

07-023-040


N/A

07-031-010

07-045-010


Trk-Stakebed/Flatbed-1T. Tot. 11

Truck-Stakebed - 2 Ton Total 2 

Trk-Stakebed/Flatbed - 5T. Tot. 1

Truck Vacuum - 5000 gal. 

1000

10


Truck-Van-Mini Total 

Truck-Van-Passenger Total 550 

Trailer-Decon-8'x25 Total 803 

Trl.-Decon w/Showers 8x40 Tot. 732

Trailer-Equipment 8x40 Total 50

Trailer-Lowboy-20 Ton Total 

2000

4


Trailer Office 8x30 Total 

Trailer Office 8x40 Total 400

Trl. Ofc/Storage - 8x20 Tot. 103 

Trl. Skd unit/Vac/1500 g. Tot. 30

Trl. Storage/Approx 20 ft. Tot. 208

Trailer-Utility-W/Ramp Total 11

Hvy Eq. Att. Comb Grappier Tot. 76

Hv Eq. At. Grap.Drum/Hydrau Tot. 236

Hv Eq. At. HoRam-Hydraulic Tot. 104

Heavy Equip. Backhoe, Case 580 200 

Heavy Equip. Bulldozer-CAT D-3 200

HvEq. Bul-CATD-4/DEE550/650G Tot. 150

Hv Eq. Bulldozer-CAT D5 Tot. 1

Hv Eq. Bulldozer-CAT D6 Tot.

HvEq. Ex-CAT215C Tot.(215C/315)

Hv Eq. Ex-CAT 225B LC

HvEq. Ex-KOMATSU PC300LC Tot.

Hv Eq. Ex-CAT 330 Total

Hv Eq. GrapplerDrum-Hydr. 360

HvEq. Ld/Trk-CAT963 2.5 cyd Tot.

HvEq. Loader/Wheel-KOBELCO LK350

(KOMATSU WA120) 1.25cy Total

Hvy Eq. Loader/Wheel-CAT 936E

Heavy Equip. Uni Loader w/bucket

HvEq. Uni Loader w/Barrel Grappler200 


18

287

100 

98 

18

0


62

175


100 

250 


Lab-Analytical Lab-HAZCAT Tot. 150

Lab-Analytical Lab-Flash Point 50

Saf Meter/Mon-Explosion/Oxy Tot. 130 

Saf Meter/Mon-HNu (PID)Tot. 148 

Saf Meter/Mon(OVA)(FID)Tot.

Saf Meter/Mon - Radiation

Saf Meter/Mon - Cyanide

Saf Meter/Mon - H2S

Safety Radio Handheld Tot.

Saf Samp. Air/Pers. Pump Tot.

Air Monitoring Detection Pump

Treatmt Filter-In-Line/Bag Tot.

Treatmt Filter Sand/High Cap.

Treatmt Pool - 10,000 Gallons

Fld Eqp. Boat 14'/16' ft. Tot.

Fld Eqp. Boat Mtr < 10 HP Tot.

Fld Eqp. Comprs, Air -185 CFM

Fld Eqp. Comptr Desktop PC Tot.

Field Equip. Portable PC Tot.

Fld Eq. Comptr Laser Prn. Tot.

Fld Eq. Compactor Handheld Tot.

Field Equip. Copier Total

Fld Eq. Facsimile Mch Tot. 


25 

25 

25

25


3000

13


948

100

100

25

25 

20 

50 


2400 

2400


1

2400 

2400
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07-051-005

07-051-040


N/A

07-085-010

07-090-020

07-092-025

07-093-010 

07-096-008

08-006-010

08-012-020

08-012-030

08-018-034

08-018-034

08-051-010

08-051-020

08-054-015


CLIN 0003 


CLIN 0004 


CLIN 0005 


Fld Eq. Generator 5 KW Tot. 395 

Fld Eq. Generator 50 KW Tot. 30 

Fld Eq. Saw Partner 12in Tot. 8

Field Equip. Scales Total 13

Field Equip. Steam Jenny Total 50

Field Equip. Tank-FRAC Total 100

Fld Eq. Tel Cell/Mobile Total 23

FldEq. Wtr Laser-Med. Press Single 50

Pump Barrell Explosion Proof 100

Pump, Centrifugal 2 inch 50 

Pump, Centrifugal 3 inch 50

Pump, Dbl Diaphragm Neoprene 2in 50 

Pump, Dbl Diaphragm Neoprene 3in 50 

Pump, Submersible 2 inch 50 

Pump, Submersible 3 inch 50

Pump, Trash 3 inch 50


Subcontracts,

plus _____% G&A


Travel, plus _____%

G&A


Subcontract G&A Estimated 
Estimate Amount 

4,651,552 

Travel G&A Estimated 
Estimate Amount 
661,500 

Materials Material Estimated 
Estimate 
895,276 

Handling Amount 

ODC Estimated 
Estimate G&A Amount 
2,195,731 

Materials, plus _____%

G&A for materials handling


CLIN 0006	 ODC, plus _____%

G&A for ODC’s


CLIN 0007 Reports
 Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3

REPORTS OF WORK


Monthly Progress Report as

described in F.4 MONTHLY 

PROGRESS REPORT


Rate Disk as described in F.5 

RATE DISK


TOTAL: CLIN 0001 

CLIN 0002


15 


12 


1
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CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007


TOTAL BASE YEAR/YEAR 1 - BASE QUANTITY


II. *TOTAL OPTION FOR INCREASED HOURS (BASE YEAR/YEAR 1): The hours below

represent 50% of the base quantity.


PERSONNEL DESCRIPTION STRAIGHT TIME UNIT ESTIMATED

HOURS PRICE AMOUNT


Response Manager(s)  4474

Foreman Total  2782

Eq. Op. 5744 

Field Clerk Typist 4087

Program Safety Officer  0 


(Certified Industrial Hygienist)

Laborer (OSHA 40-hr 11,934

Trained


Truck Driver 

Laborer (not OSHA trained)

Chemical Technician 

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydro geologist

Ind Hygienist/Site Safety

Officer


T&D coordinator 


398

101

147

98 

97

33


1049

264 


3

2 


439

57


125


1527


*Option Increment needs to be separately priced at 10% of the base

quantity. 


Response Manager(s)

Foreman Total 

Eq. Op.

Field Clerk Typist

Program Safety Officer


(Certified Industrial Hygienist)


EST. QUANTITIES UNIT ESTIMATED

OVERTIME OPTION HRS. PRICE AMOUNT


1773

766


1573

1138


0 


Laborer (OSHA 40-hr trained)3171

Truck Driver 128

Laborer (not OSHA trained) 41

Chemical Technician 41

Health and Safety Tech

Explosives Tech

Surveyor Total

Chemist/Inorganic 


0

35

0

0
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Chemist/Organic 0

Engineer/Chemical 0

Engineer/Structural 0

Engineer/Civil 0

Hydro geologist 0 

Ind Hygienist/Site Safety Off. 0

T&D coordinator 0


RCMS EQUIPMENT CLASSIFICATION 	 DAYS/ UNIT ESTIMATED

YEARS PRICE AMOUNT


01-003-010 Truck-Box-1 ton Total 50

01-009-010 Truck-Car-Passenger Total 250

01-015-044 25 Ton Off Road Dump Truck 38 

01-036-010 Truck-Pickup-2 Wh. Dr. Total 2000 

01-036-020 Truck-Pickup-1 Ton 22 

01-042-010 Truck-Road-Tractor Total 3

01-045-010 Trk-Stakebed/Flatbed-1T. Tot. 6

01-045-020 Truck-Stakebed - 2 Ton Total 1 

01-045-050 Trk-Stakebed/Flatbed - 5T. Tot. 1

01-051-050 Truck Vacuum - 5000 gal. 

500

5


01-054-020 Truck-Van-Mini Total 

01-054-030 Truck-Van-Passenger Total 275 

02-020-020 Trailer-Decon-8'x25 Total 402 

02-020-040 Trl.-Decon w/Showers 8x40 Tot. 366

02-025-040 Trailer-Equipment 8x40 Total 25

02-045-020 Trailer-Lowboy-20 Ton Total 

1000

2


02-055-030 Trailer Office 8x30 Total 

02-055-040 Trailer Office 8x40 Total 200

02-057-012 Trl. Ofc/Storage - 8x20 Tot. 52 

02-067-010 Trl. Skd unit/Vac/1500 g. Tot. 15

02-070-010 Trl. Storage/Approx 20 ft. Tot. 104

02-095-010 Trailer-Utility-W/Ramp Total 6

03-000-024 Hvy Eq. Att. Comb Grappier Tot. 38

03-000-026 Hv Eq. At. Grap.Drum/Hydrau Tot. 118

03-000-035 Hv Eq. At. HoRam-Hydraulic Tot. 52

03-001-010 Heavy Equip. Backhoe, Case 580 100 

03-010-010 Heavy Equip. Bulldozer-CAT D-3 100

03-010-020 HvEq. Bul-CATD-4/DEE550/650G Tot. 75

03-010-030 Hv Eq. Bulldozer-CAT D5 Tot. 1

03-010-040 Hv Eq. Bulldozer-CAT D6 Tot. 9

03-030-055 HvEq. Ex-CAT215C Tot.(215C/315) 144

03-030-065 Hv Eq. Ex-CAT 225B LC 5 

03-030-070 HvEq. Ex-KOMATSU PC300LC Tot. 49 

03-030-088 Hv Eq. Ex-CAT 330 Total 9


N/A Hv Eq. GrapplerDrum-Hydr. 360 0

03-055-050 HvEq. Ld/Trk-CAT963 2.5 cyd Tot. 31

03-060-010 HvEq. Loader/Wheel-KOBELCO LK350 88


(KOMATSU WA120) 1.25cy Total

03-060-040 Hvy Eq. Loader/Wheel-CAT 936E 50 

03-095-015 Heavy Equip. Uni Loader w/bucket 125 

03-095-035 HvEq. Uni Loader w/Barrel Grappler 100

04-003-050 Lab-Analytical Lab-HAZCAT Tot. 75

04-006-030 Lab-Analytical Lab-Flash Point 25

05-001-012 Saf Meter/Mon-Explosion/Oxy Tot. 65 

05-001-020 Saf Meter/Mon-HNu (PID)Tot. 74 

05-001-025 Saf Meter/Mon(OVA)(FID)Tot. 13 
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05-001-035 Saf Meter/Mon - Radiation 13 

05-001-045 Saf Meter/Mon - Cyanide 13

05-001-050 Saf Meter/Mon - H2S 13

05-015-010 Safety Radio Handheld Tot. 1500

05-020-012 Saf Samp. Air/Pers. Pump Tot. 7

05-010-050 Air Monitoring Detection Pump

06-021-021 Treatmt Filter-In-Line/Bag Tot. 474

06-021-042 Treatmt Filter Sand/High Cap. 50

06-039-030 Treatmt Pool - 10,000 Gallons 50

07-015-020 Fld Eqp. Boat 14'/16' ft. Tot. 13

07-015-041 Fld Eqp. Boat Mtr < 10 HP Tot. 13 

07-021-010 Fld Eqp. Comprs, Air -185 CFM 10 

07-023-020 Fld Eqp. Comptr Desktop PC Tot. 

1200 

25 


07-023-020 Field Equip. Portable PC Tot.

07-023-040 Fld Eq. Comptr Laser Prn. Tot. 1200


N/A Fld Eq. Compactor Handheld Tot. 
1200 


1

07-031-010 Field Equip. Copier Total

07-045-010 Fld Eq. Facsimile Mch Tot. 1200

07-051-005 Fld Eq. Generator 5 KW Tot. 198 

07-051-040 Fld Eq. Generator 50 KW Tot. 15 


N/A Fld Eq. Saw Partner 12in Tot. 4

07-085-010 Field Equip. Scales Total 7

07-090-020 Field Equip. Steam Jenny Total 25

07-092-025 Field Equip. Tank-FRAC Total 50

07-093-010 Fld Eq. Tel Cell/Mobile Total 12

07-096-008 FldEq. Wtr Laser-Med. Press Single 25

08-006-010 Pump Barrell Explosion Proof 50

08-012-020 Pump, Centrifugal 2 inch 25 

08-012-030 Pump, Centrifugal 3 inch 25

08-018-034 Pump, Dbl Diaphragm Neoprene 2in 25 

08-018-034 Pump, Dbl Diaphragm Neoprene 3in 25 

08-051-010 Pump, Submersible 2 inch 25 

08-051-020 Pump, Submersible 3 inch

08-054-015 Pump, Trash 3 inch 


CLIN 0003 	 Subcontracts,

plus _____% G&A


CLIN 0004 	 Travel, plus _____%

G&A


CLIN 0005 Materials, plus _____%

G&A for materials handling


CLIN 0006	 ODC, plus _____%

G&A for ODC’s


25

25


Subcontract 

Estimate


2,325,776


Travel 

Estimate

330,750


Materials 

Estimate

447,638


ODC 

Estimate

1,097,866


G&A	 Estimated

Amount


G&A	 Estimated

Amount


Material Estimated

Handling Amount


Estimated

G&A Amount
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CLIN 0007 Reports	 Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3

REPORTS OF WORK


Monthly Progress Report as

described in F.4 MONTHLY 

PROGRESS REPORT


Rate Disk as described in F.5 

RATE DISK


TOTAL: CLIN 0001 

CLIN 0002

CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007


TOTAL BASE YEAR/YEAR 1 OPTION QUANTITIES*


8 


6 


1


*One Option Increment needs to be separately priced at 10% of the base

quantity.


III. 	 YEAR 2/OPTION I (from contract effective date through 24 months)

Base Quantity


CLIN 0001


A. PERSONNEL DESCRIPTION 	 EST. QUANTITIES UNIT ESTIMATED

STRAIGHT TIME PRICE AMOUNT


Response Manager(s)

Foreman Total 

Equipment Oper.

Field Clerk/Typist

Program Safety Officer


(Certified Industrial Hygienist)


9547

5564


11,487

8174


0 


Laborer (OSHA 40-hr trained) 23,868

Truck Driver 795

Laborer (not OSHA trained) 201

Chemical Technician 294

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Safety

Engineer/Civil

Hydrogeologist 


195

194

65


2097

527


5

4


496

878

113
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Ind Hygienist/Site Safety Off. 250

T&D coordinator 3053


Response Manager(s)

Foreman Total 

Eq. Op.

Field Clerk Typist

Program Safety Officer 


EST. QUANTITIES UNIT ESTIMATED

OVERTIME HRS. PRICE AMOUNT


3546

1531

3146

2276


0

(Certified Industrial Hygienist)

Laborer (OSHA 40-hr trained) 6342

Truck Driver 255

Laborer (not OSHA trained)

Chemical Technician 

Health and Safety Tech

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydrogeologist

Ind Hygienist/Site Safety Off.

T&D coordinator


CLIN 0002


B. EQUIPMENT CLASSIFICATIONS


RCMS EQUIPMENT DESCRIPTION


01-003-010 Truck-Box-1 ton Total 

01-009-010 Truck-Car-Passenger Total

01-015-044 25 Ton Off-Road Dump Truck 


81

81

0


69

0

0

0

0

0

0

0

0

0


DAYS/ UNIT ESTIMATED

YEAR PRICE AMOUNT

100

500

75 


01-036-010 Truck-Pickup-2 Wh. Dr. Total 4000 

01-036-020 Truck-Pickup-1 Ton 43 

01-042-010 Truck-Road-Tractor Total 6

01-045-010 Trk-Stakebed/Flatbed-1T. Tot. 11

01-045-020 Truck-Stakebed - 2 Ton Total 2 

01-045-050 Trk-Stakebed/Flatbed - 5T. Tot. 1

01-051-050 Truck Vacuum - 5000 gal. 

1000

10


01-054-020 Truck-Van-Mini Total 

01-054-030 Truck-Van-Passenger Total 550 

02-020-020 Trailer-Decon-8'x25 Total 803 

02-020-040 Trl.-Decon w/Showers 8x40 Tot. 732

02-025-040 Trailer-Equipment 8x40 Total 50

02-045-020 Trailer-Lowboy-20 Ton Total 

2000

4


02-055-030 Trailer Office 8x30 Total 

02-055-040 Trailer Office 8x40 Total 400

02-057-012 Trl. Ofc/Storage - 8x20 Tot. 103 

02-067-010 Trl. Skd unit/Vac/1500 g. Tot. 30

02-070-010 Trl. Storage/Approx 20 ft. Tot. 208

02-095-010 Trailer-Utility-W/Ramp Total 11

03-000-024 Hvy Eq. Att. Comb Grappier Tot. 76
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03-000-026

03-000-035

03-001-010

03-010-010

03-010-020

03-010-030

03-010-040

03-030-055

03-030-065

03-030-070

03-030-088 


N/A

03-055-050

03-060-010


03-060-040

03-095-015

03-095-035

04-003-050

04-006-030

05-001-012

05-001-020

05-001-025

05-001-035

05-001-045

05-001-050

05-015-010

05-020-012

05-010-050

06-021-021

06-021-042

06-039-030

07-015-020

07-015-041

07-021-010

07-023-020

07-023-020

07-023-040


N/A

07-031-010

07-045-010

07-051-005

07-051-040


N/A

07-085-010

07-090-020

07-092-025

07-093-010 

07-096-008

08-006-010

08-012-020

08-012-030

08-018-034

08-018-034

08-051-010

08-051-020

08-054-015


Hv Eq. At. Grap.Drum/Hydrau Tot. 236

Hv Eq. At. HoRam-Hydraulic Tot. 104

Heavy Equip. Backhoe, Case 580 200 

Heavy Equip. Bulldozer-CAT D-3 200

HvEq. Bul-CATD-4/DEE550/650G Tot. 150

Hv Eq. Bulldozer-CAT D5 Tot. 1

Hv Eq. Bulldozer-CAT D6 Tot.

HvEq. Ex-CAT215C Tot.(215C/315)

Hv Eq. Ex-CAT 225B LC

HvEq. Ex-KOMATSU PC300LC Tot.

Hv Eq. Ex-CAT 330 Total

Hv Eq. GrapplerDrum-Hydr. 360

HvEq. Ld/Trk-CAT963 2.5 cyd Tot.

HvEq. Loader/Wheel-KOBELCO LK350

(KOMATSU WA120) 1.25cy Total

Hvy Eq. Loader/Wheel-CAT 936E

Heavy Equip. Uni Loader w/bucket

HvEq. Uni Loader w/Barrel Grappler200 


18

287

100 

98 

18

0


62

175


100 

250 


Lab-Analytical Lab-HAZCAT Tot. 150

Lab-Analytical Lab-Flash Point

Saf Meter/Mon-Explosion/Oxy Tot.

Saf Meter/Mon-HNu (PID)Tot.

Saf Meter/Mon(OVA)(FID)Tot.

Saf Meter/Mon - Radiation

Saf Meter/Mon - Cyanide

Saf Meter/Mon - H2S

Safety Radio Handheld Tot.

Saf Samp. Air/Pers. Pump Tot.

Air Monitoring Detection Pump

Treatmt Filter-In-Line/Bag Tot.

Treatmt Filter Sand/High Cap.

Treatmt Pool - 10,000 Gallons

Fld Eqp. Boat 14'/16' ft. Tot.

Fld Eqp. Boat Mtr < 10 HP Tot.

Fld Eqp. Comprs, Air -185 CFM

Fld Eqp. Comptr Desktop PC Tot.

Field Equip. Portable PC Tot.

Fld Eq. Comptr Laser Prn. Tot.

Fld Eq. Compactor Handheld Tot.

Field Equip. Copier Total

Fld Eq. Facsimile Mch Tot.

Fld Eq. Generator 5 KW Tot.

Fld Eq. Generator 50 KW Tot.

Fld Eq. Saw Partner 12in Tot.

Field Equip. Scales Total

Field Equip. Steam Jenny Total

Field Equip. Tank-FRAC Total

Fld Eq. Tel Cell/Mobile Total

FldEq. Wtr Laser-Med. Press Single 50


50

130 

148 

25 

25 

25

25


3000

13


948

100

100

25

25 

20 

50 


2400 

2400


1

2400 

2400

395 

30 

8


13

50


100

23


Pump Barrell Explosion Proof 100

Pump, Centrifugal 2 inch 50 

Pump, Centrifugal 3 inch

Pump, Dbl Diaphragm Neoprene 2in

Pump, Dbl Diaphragm Neoprene 3in

Pump, Submersible 2 inch

Pump, Submersible 3 inch

Pump, Trash 3 inch 


50

50 

50 

50 

50

50
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CLIN 0003 	 Subcontracts,

plus _____% G&A


CLIN 0004 	 Travel, plus _____%

G&A


Subcontract G&A Estimated

Estimate Amount


4,884,130


Travel G&A Estimated

Estimate Amount

694,575


Materials Material Estimated

Estimate Amount


CLIN 0005 Materials, plus _____% 940,039 
Handling


G&A for materials handling


G&A Estimated

Estimate G&A Amount


CLIN 0006 ODC, plus _____% 2,305,516

G&A for ODC’S 


CLIN 0007 Reports	 Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3

REPORTS OF WORK


Monthly Progress Report as

described in F.4 MONTHLY 

PROGRESS REPORT


Rate Disk as described in F.5 

RATE DISK


TOTAL: CLIN 0001 

CLIN 0002

CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007


TOTAL YEAR 2/OPTION 1 - BASE QUANTITY


15


12


1


IV.	 *TOTAL OPTION FOR INCREASED HOURS (YEAR 2/OPTION I): The hours below

represent 50% of the base quantity.


PERSONNEL DESCRIPTION STRAIGHT TIME UNIT ESTIMATED

HOURS PRICE AMOUNT


Response Manager(s)  4474
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Foreman Total  2773

Eq. Op. 5744 

Field Clerk Typist 4087

Program Safety Officer  0

(Certified Industrial Hygienist)

Laborer (OSHA 40-hr 11,934


Trained)

Truck Driver 398

Laborer (not OSHA trained) 101

Chemical Technician 147

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydrogeologist

Ind Hygienist/Site Safety

Officer


T&D coordinator 


98 

97

33


1049

264 


3

2 


439

57


125


1527


*One option increment needs to be separately priced at 10% of the base

quantity. 


EST. QUANTITIES UNIT ESTIMATED

OVERTIME OPTION HRS. PRICE AMOUNT


Response Manager(s) 1773

Foreman Total 766

Eq. Op. 1573

Field Clerk Typist 1138

Program Safety Officer 0

(Certified Industrial Hygienist)

Laborer (OSHA 40-hr trained 3171

Truck Driver 128

Laborer (Not OSHA trained

Chemical Technician 

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydro geologist

Ind Hygienist/Site Safety Off. 0


41

41

0


35

0

0

0

0

0

0

0 


T&D coordinator 0 

CLIN 0002 

B. EQUIPMENT CLASSIFICATIONS 

RCMS EQUIPMENT DESCRIPTION  DAYS/
YEAR 

UNIT 
PRICE 

ESTIMATED 
AMOUNT 
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01-003-010

01-009-010

01-015-044

01-036-010

01-036-020

01-042-010

01-045-010

01-045-020

01-045-050

01-051-050

01-054-020

01-054-030 

02-020-020

02-020-040

02-025-040

02-045-020

02-055-030

02-055-040

02-057-012 

02-067-010 

02-070-010 

02-095-010 

03-000-024

03-000-026

03-000-035

03-001-010

03-010-010

03-010-020

03-010-030

03-010-040

03-030-055

03-030-065

03-030-070

03-030-088 


N/A

03-055-050

03-060-010


03-060-040

03-095-015

03-095-035

04-003-050

04-006-030

05-001-012

05-001-020

05-001-025

05-001-035

05-001-045

05-001-050

05-015-010

05-020-012

05-010-050

06-021-021

06-021-042

06-039-030

07-015-020

07-015-041

07-021-010


Truck-Box-1 ton Total 50

Truck-Car-Passenger Total 250

25 Ton Off-Road Dump Truck 38 

Truck-Pickup-2 Wh. Dr. Total 2000 

Truck-Pickup-1 Ton 22 

Truck-Road-Tractor Total 3

Trk-Stakebed/Flatbed-1T. Tot. 6

Truck-Stakebed - 2 Ton Total 1 

Trk-Stakebed/Flatbed - 5T. Tot. 1

Truck Vacuum - 5000 gal. 

500

5


Truck-Van-Mini Total 

Truck-Van-Passenger Total 275 

Trailer-Decon-8'x25 Total 402 

Trl.-Decon w/Showers 8x40 Tot. 366

Trailer-Equipment 8x40 Total 25

Trailer-Lowboy-20 Ton Total 

1000

2


Trailer Office 8x30 Total 

Trailer Office 8x40 Total 400

Trl. Ofc/Storage - 8x20 Tot. 52 

Trl. Skd unit/Vac/1500 g. Tot. 15

Trl. Storage/Approx 20 ft. Tot. 104

Trailer-Utility-W/Ramp Total 6

Hvy Eq. Att. Comb Grappier Tot.

Hv Eq. At. Grap.Drum/Hydrau Tot.

Hv Eq. At. HoRam-Hydraulic Tot.

Heavy Equip. Backhoe, Case 580

Heavy Equip. Bulldozer-CAT D-3

HvEq. Bul-CATD-4/DEE550/650G Tot.

Hv Eq. Bulldozer-CAT D5 Tot.

Hv Eq. Bulldozer-CAT D6 Tot.

HvEq. Ex-CAT215C Tot.(215C/315)

Hv Eq. Ex-CAT 225B LC

HvEq. Ex-KOMATSU PC300LC Tot.

Hv Eq. Ex-CAT 330 Total

Hv Eq. GrapplerDrum-Hydr. 360

HvEq. Ld/Trk-CAT963 2.5 cyd Tot.

HvEq. Loader/Wheel-KOBELCO LK350

(KOMATSU WA120) 1.25cy Total

Hvy Eq. Loader/Wheel-CAT 936E

Heavy Equip. Uni Loader w/bucket 125 


38

118

52


100 

100

75

1

9


144

50 

49 

9

0


31

88


50 


HvEq. Uni Loader w/Barrel Grappler100

Lab-Analytical Lab-HAZCAT Tot. 75

Lab-Analytical Lab-Flash Point 25

Saf Meter/Mon-Explosion/Oxy Tot. 65 

Saf Meter/Mon-HNu (PID)Tot. 74 

Saf Meter/Mon(OVA)(FID)Tot. 13 

Saf Meter/Mon - Radiation 13 

Saf Meter/Mon - Cyanide 13

Saf Meter/Mon - H2S 13

Safety Radio Handheld Tot. 1500

Saf Samp. Air/Pers. Pump Tot. 7

Air Monitoring Detection Pump

Treatmt Filter-In-Line/Bag Tot. 474

Treatmt Filter Sand/High Cap. 50

Treatmt Pool - 10,000 Gallons 50

Fld Eqp. Boat 14'/16' ft. Tot. 13

Fld Eqp. Boat Mtr < 10 HP Tot. 13 

Fld Eqp. Comprs, Air -185 CFM 10 
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07-023-020

07-023-020

07-023-040


N/A

07-031-010

07-045-010

07-051-005

07-051-040


N/A

07-085-010

07-090-020

07-092-025

07-093-010 

07-096-008

08-006-010

08-012-020

08-012-030

08-018-034

08-018-034

08-051-010

08-051-020

08-054-015


CLIN 0003 


CLIN 0004 


CLIN 0005 


Fld Eqp. Comptr Desktop PC Tot. 
1200 


25 

Field Equip. Portable PC Tot.

Fld Eq. Comptr Laser Prn. Tot. 1200

Fld Eq. Compactor Handheld Tot. 

1200 

1


Field Equip. Copier Total

Fld Eq. Facsimile Mch Tot. 1200

Fld Eq. Generator 5 KW Tot. 198 

Fld Eq. Generator 50 KW Tot. 15 

Fld Eq. Saw Partner 12in Tot. 4

Field Equip. Scales Total 7

Field Equip. Steam Jenny Total 25

Field Equip. Tank-FRAC Total 50

Fld Eq. Tel Cell/Mobile Total 12

FldEq. Wtr Laser-Med. Press Single 25

Pump Barrell Explosion Proof 50

Pump, Centrifugal 2 inch 25 

Pump, Centrifugal 3 inch 25

Pump, Dbl Diaphragm Neoprene 2in 25 

Pump, Dbl Diaphragm Neoprene 3in 25 

Pump, Submersible 2 inch 25 

Pump, Submersible 3 inch

Pump, Trash 3 inch 


Subcontracts,

plus _____% G&A


Travel, plus _____%

G&A


25

25


Subcontract G&A

Estimate


2,442,065


Travel G&A

Estimate

347,288


Materials Material

Estimate Handling

470,020


G&A 

Estimate G&A


1,152,758


Estimated

Amount


Estimated

Amount


Estimated

Amount


Estimated

Amount


Materials, plus _____%

G&A for materials handling


CLIN 0006 ODC, plus _____%

G&A for ODC’S 


CLIN 0007 Reports
 Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3 8

REPORTS OF WORK


Monthly Progress Report as 6

described in F.4 MONTHLY 
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PROGRESS REPORT


Rate Disk as described in F.5 

RATE DISK


TOTAL: CLIN 0001 

CLIN 0002

CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007


1


TOTAL YEAR 2/OPTION 1 - OPTION QUANTITIES*

*One Option Increment needs to be separately priced at 10% of the base

quantity.


V. 	YEAR 3/OPTION II (from contract effective through 36 months)

BASE QUANTITY


CLIN 0001


A. PERSONNEL DESCRIPTION 

ESTIMATED UNIT ESTIMATED

QUANTITY PRICE AMOUNT


Response Manager(s) 9547 

Foreman Total 5564

Equipment Oper. 11,487

Field Clerk/Typist 8174

Program Safety Officer 0

(Certified Industrial Hygienist)

Laborer (OSHA 40-hr trained) 23,868

Truck Driver 795

Laborer (Not OSHA trained) 201

Chemical Technician 294

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic 

527
Chemist/Organic

Engineer/Chemical 5

Engineer/Structural 

878

4


Engineer/Civil

Hydrogeologist 113

Ind Hygienist/Site Safety Off. 


195

194

65


2097


250

3053


EST. QUANTITIES UNIT ESTIMATED

OVERTIME HRS. PRICE AMOUNT


Response Manager(s) 3546

Foreman Total 1531

Eq. Op. 3146

Field Clerk Typist 2276


T&D coordinator 
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Program Safety Officer  0

(Certified Industrial Hygienist)

Laborer (OSHA 40-hr trained) 6342

Truck Driver 255

Laborer (not OSHA trained)

Chemical Technician 

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydrogeologist

Ind Hygienist/Site Safety Off.

T&D coordinator


CLIN 0002


B. EQUIPMENT CLASSIFICATIONS


81

81

0


69

0

0

0

0

0

0

0

0

0


DAYS/ UNIT ESTIMATED

YEAR PRICE AMOUNT

100

500


RCMS


01-003-010

01-009-010

01-015-044

01-036-010

01-036-020

01-042-010

01-045-010

01-045-020

01-045-050

01-051-050

01-054-020

01-054-030 

02-020-020

02-020-040

02-025-040

02-045-020

02-055-030

02-055-040

02-057-012 

02-067-010 

02-070-010 

02-095-010 

03-000-024

03-000-026

03-000-035

03-001-010

03-010-010

03-010-020

03-010-030

03-010-040

03-030-055

03-030-065

03-030-070


EQUIPMENT DESCRIPTION


Truck-Box-1 ton Total 

Truck-Car-Passenger Total

25 Ton Off-Road Dump Truck 
 75 

Truck-Pickup-2 Wh. Dr. Total 4000 

Truck-Pickup-1 Ton 43 

Truck-Road-Tractor Total 6

Trk-Stakebed/Flatbed-1T. Tot. 11

Truck-Stakebed - 2 Ton Total 2 

Trk-Stakebed/Flatbed - 5T. Tot. 1

Truck Vacuum - 5000 gal. 

1000

10


Truck-Van-Mini Total 

Truck-Van-Passenger Total 550 

Trailer-Decon-8'x25 Total 803 

Trl.-Decon w/Showers 8x40 Tot. 732

Trailer-Equipment 8x40 Total 50

Trailer-Lowboy-20 Ton Total 

2000

4


Trailer Office 8x30 Total 

Trailer Office 8x40 Total 400

Trl. Ofc/Storage - 8x20 Tot. 103 

Trl. Skd unit/Vac/1500 g. Tot. 30

Trl. Storage/Approx 20 ft. Tot. 208

Trailer-Utility-W/Ramp Total 11

Hvy Eq. Att. Comb Grappier Tot. 76

Hv Eq. At. Grap.Drum/Hydrau Tot. 236

Hv Eq. At. HoRam-Hydraulic Tot. 104

Heavy Equip. Backhoe, Case 580 200 

Heavy Equip. Bulldozer-CAT D-3 200

HvEq. Bul-CATD-4/DEE550/650G Tot. 150

Hv Eq. Bulldozer-CAT D5 Tot. 1

Hv Eq. Bulldozer-CAT D6 Tot. 18

HvEq. Ex-CAT215C Tot.(215C/315) 287

Hv Eq. Ex-CAT 225B LC 100 

HvEq. Ex-KOMATSU PC300LC Tot. 98 


Page 70 of 98




PR-HQ-02-11784/0001


03-030-088 Hv Eq. Ex-CAT 330 Total 18

N/A Hv Eq. GrapplerDrum-Hydr. 360 0


03-055-050 HvEq. Ld/Trk-CAT963 2.5 cyd Tot. 62

03-060-010 HvEq. Loader/Wheel-KOBELCO LK350 175


(KOMATSU WA120) 1.25cy Total

03-060-040 Hvy Eq. Loader/Wheel-CAT 936E 100 

03-095-015 Heavy Equip. Uni Loader w/bucket 250 

03-095-035 HvEq. Uni Loader w/Barrel Grappler200

04-003-050 Lab-Analytical Lab-HAZCAT Tot. 150

04-006-030 Lab-Analytical Lab-Flash Point 50

05-001-012 Saf Meter/Mon-Explosion/Oxy Tot. 130 

05-001-020 Saf Meter/Mon-HNu (PID)Tot. 148 

05-001-025 Saf Meter/Mon(OVA)(FID)Tot. 25 

05-001-035 Saf Meter/Mon - Radiation 25 

05-001-045 Saf Meter/Mon - Cyanide 25

05-001-050 Saf Meter/Mon - H2S 25

05-015-010 Safety Radio Handheld Tot. 3000

05-020-012 Saf Samp. Air/Pers. Pump Tot. 13

05-010-050 Air Monitoring Detection Pump

06-021-021 Treatmt Filter-In-Line/Bag Tot. 948

06-021-042 Treatmt Filter Sand/High Cap. 100

06-039-030 Treatmt Pool - 10,000 Gallons 100

07-015-020 Fld Eqp. Boat 14'/16' ft. Tot. 25

07-015-041 Fld Eqp. Boat Mtr < 10 HP Tot. 25 

07-021-010 Fld Eqp. Comprs, Air -185 CFM 20 

07-023-020 Fld Eqp. Comptr Desktop PC Tot. 

2400 

50 


07-023-020 Field Equip. Portable PC Tot.

07-023-040 Fld Eq. Comptr Laser Prn. Tot. 2400


N/A Fld Eq. Compactor Handheld Tot. 
2400 


1

07-031-010 Field Equip. Copier Total

07-045-010 Fld Eq. Facsimile Mch Tot. 2400

07-051-005 Fld Eq. Generator 5 KW Tot. 395 

07-051-040 Fld Eq. Generator 50 KW Tot. 30 


N/A Fld Eq. Saw Partner 12in Tot. 8

07-085-010 Field Equip. Scales Total 13

07-090-020 Field Equip. Steam Jenny Total 50

07-092-025 Field Equip. Tank-FRAC Total 100

07-093-010 Fld Eq. Tel Cell/Mobile Total 23

07-096-008 FldEq. Wtr Laser-Med. Press Single 50

08-006-010 Pump Barrell Explosion Proof 100

08-012-020 Pump, Centrifugal 2 inch 50 

08-012-030 Pump, Centrifugal 3 inch 50

08-018-034 Pump, Dbl Diaphragm Neoprene 2in 50 

08-018-034 Pump, Dbl Diaphragm Neoprene 3in 50 

08-051-010 Pump, Submersible 2 inch 50 

08-051-020 Pump, Submersible 3 inch 50

08-054-015 Pump, Trash 3 inch 50


Subcontract G&A Estimated 
Estimate Amount 

CLIN 0003 Subcontracts,
plus _____% G&A 5,128,336 

Travel G&A Estimated 
Estimate Amount 

CLIN 0004 Travel, plus _____% 729,304 
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G&A


Materials Material Estimated

Estimate Handling Amount


CLIN 0005 Materials, plus _____% 987,041

G&A for materials handling


ODC Estimated

Estimate G&A Amount


CLIN 0006 ODC, plus _____% 2,420,793

G&A for ODC’s


CLIN 0007 Reports	 Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3

REPORTS OF WORK


Monthly Progress Report as

described in F.4 MONTHLY 

PROGRESS REPORT


Rate Disk as described in F.5 

RATE DISK


TOTAL: CLIN 0001 

CLIN 0002

CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007


TOTAL YEAR 3/OPTION II - BASE QUANTITY


15 


12 


1


VI. TOTAL OPTION FOR INCREASED HOURS (YEAR 3/OPTION II): The hours below

represent 50% of the base quantity.


PERSONNEL DESCRIPTION STRAIGHT TIME UNIT ESTIMATED


Response Manager(s)

Foreman Total

Eq. Op.

Field Clerk Typist

Laborer (OSHA 40-hr

Trained


Truck Driver 

Laborer (not OSHA trained)

Chemical Technician 

Health and Safety Tech

Explosives Tech

Surveyor Total 


HOURS PRICE AMOUNT

4474

2782

5744 

4087


11,934


398

101

147

98 

97

33
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Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydro geologist

Ind Hygienist/Site Safety 


1049

264 


3

2 


439

57


125

Officer


T&D coordinator 1527

*Option increment needs to be separately priced at 10% of the base

quantity.


EST. QUANTITIES UNIT ESTIMATED

OVERTIME OPTION HRS. PRICE AMOUNT


Response Manager(s)

Foreman Total 

Eq. Op.

Field Clerk Typist

Laborer (OSHA 40-hr


Trained

Truck Driver 

Laborer (not OSHA trained)

Chemical Technician 

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydro geologist

Ind Hygienist/Site Safety Off. 0


1773

766


1573

1138

3171


128

41

41

0


35

0

0

0

0

0

0

0 


T&D coordinator 0


CLIN 0002


B. EQUIPMENT CLASSIFICATIONS


RCMS EQUIPMENT DESCRIPTION  DAYS/ UNIT ESTIMATED

YEAR PRICE AMOUNT


01-003-010 Truck-Box-1 ton Total 50

01-009-010 Truck-Car-Passenger Total 250

01-015-044 25 Ton Off-Road Dump Truck 38 

01-036-010 Truck-Pickup-2 Wh. Dr. Total 2000 

01-036-020 Truck-Pickup-1 Ton 22 

01-042-010 Truck-Road-Tractor Total 3

01-045-010 Trk-Stakebed/Flatbed-1T. Tot. 6

01-045-020 Truck-Stakebed - 2 Ton Total 1 

01-045-050 Trk-Stakebed/Flatbed - 5T. Tot. 1

01-051-050 Truck Vacuum - 5000 gal. 

500

5


01-054-020 Truck-Van-Mini Total 

01-054-030 Truck-Van-Passenger Total 275 

02-020-020 Trailer-Decon-8'x25 Total 402 

02-020-040 Trl.-Decon w/Showers 8x40 Tot. 366

02-025-040 Trailer-Equipment 8x40 Total 25
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02-045-020

02-055-030

02-055-040

02-057-012 

02-067-010 

02-070-010 

02-095-010 

03-000-024

03-000-026

03-000-035

03-001-010

03-010-010

03-010-020

03-010-030

03-010-040

03-030-055

03-030-065

03-030-070

03-030-088 


N/A

03-055-050

03-060-010


03-060-040

03-095-015

03-095-035

04-003-050

04-006-030

05-001-012

05-001-020

05-001-025

05-001-035

05-001-045

05-001-050

05-015-010

05-020-012

05-010-050

06-021-021

06-021-042

06-039-030

07-015-020

07-015-041

07-021-010

07-023-020

07-023-020

07-023-040


N/A

07-031-010

07-045-010

07-051-005

07-051-040


N/A

07-085-010

07-090-020

07-092-025

07-093-010 

07-096-008

08-006-010


Trailer-Lowboy-20 Ton Total 
1000


2

Trailer Office 8x30 Total 

Trailer Office 8x40 Total 200

Trl. Ofc/Storage - 8x20 Tot. 52 

Trl. Skd unit/Vac/1500 g. Tot. 15

Trl. Storage/Approx 20 ft. Tot. 104

Trailer-Utility-W/Ramp Total 6

Hvy Eq. Att. Comb Grappier Tot. 38

Hv Eq. At. Grap.Drum/Hydrau Tot. 118

Hv Eq. At. HoRam-Hydraulic Tot. 52

Heavy Equip. Backhoe, Case 580 100 

Heavy Equip. Bulldozer-CAT D-3 100

HvEq. Bul-CATD-4/DEE550/650G Tot. 75

Hv Eq. Bulldozer-CAT D5 Tot. 1

Hv Eq. Bulldozer-CAT D6 Tot. 9

HvEq. Ex-CAT215C Tot.(215C/315) 144

Hv Eq. Ex-CAT 225B LC 50 

HvEq. Ex-KOMATSU PC300LC Tot. 49 

Hv Eq. Ex-CAT 330 Total 9

Hv Eq. GrapplerDrum-Hydr. 360 0

HvEq. Ld/Trk-CAT963 2.5 cyd Tot. 31

HvEq. Loader/Wheel-KOBELCO LK350 88

(KOMATSU WA120) 1.25cy Total

Hvy Eq. Loader/Wheel-CAT 936E 50 

Heavy Equip. Uni Loader w/bucket 125 

HvEq. Uni Loader w/Barrel Grappler 100

Lab-Analytical Lab-HAZCAT Tot. 75

Lab-Analytical Lab-Flash Point

Saf Meter/Mon-Explosion/Oxy Tot.

Saf Meter/Mon-HNu (PID)Tot.

Saf Meter/Mon(OVA)(FID)Tot.

Saf Meter/Mon - Radiation

Saf Meter/Mon - Cyanide

Saf Meter/Mon - H2S

Safety Radio Handheld Tot.

Saf Samp. Air/Pers. Pump Tot.

Air Monitoring Detection Pump

Treatmt Filter-In-Line/Bag Tot.

Treatmt Filter Sand/High Cap.

Treatmt Pool - 10,000 Gallons

Fld Eqp. Boat 14'/16' ft. Tot.

Fld Eqp. Boat Mtr < 10 HP Tot.

Fld Eqp. Comprs, Air -185 CFM

Fld Eqp. Comptr Desktop PC Tot.

Field Equip. Portable PC Tot.

Fld Eq. Comptr Laser Prn. Tot.

Fld Eq. Compactor Handheld Tot.

Field Equip. Copier Total

Fld Eq. Facsimile Mch Tot.

Fld Eq. Generator 5 KW Tot.

Fld Eq. Generator 50 KW Tot.

Fld Eq. Saw Partner 12in Tot.

Field Equip. Scales Total

Field Equip. Steam Jenny Total

Field Equip. Tank-FRAC Total

Fld Eq. Tel Cell/Mobile Total

FldEq. Wtr Laser-Med. Press Single 25


25

65 

74 

13 

13 

13

13


1500

7


474

50

50

13

13 

10 

25 


1200 

1200


1

1200 

1200

198 

15 

4

7


25

50

12


Pump Barrell Explosion Proof 50
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08-012-020

08-012-030

08-018-034

08-018-034

08-051-010

08-051-020

08-054-015


CLIN 0003 


CLIN 0004 


CLIN 0005 


CLIN 0006


CLIN 0007


Pump, Centrifugal 2 inch 25 

Pump, Centrifugal 3 inch 25

Pump, Dbl Diaphragm Neoprene 2in 25 

Pump, Dbl Diaphragm Neoprene 3in 25 

Pump, Submersible 2 inch 25 

Pump, Submersible 3 inch

Pump, Trash 3 inch 


Subcontracts,

plus _____% G&A


Travel, plus _____%

G&A


Materials, plus _____%

G&A for materials handling


ODC, plus _____%

G&A for ODC’s


Reports


25

25


Subcontract 

Estimate


2,564,168


Travel 

Estimate

364,652


Materials 

Estimate

493,521


ODC 

Estimate

1,210,397


G&A


G&A


Material

Handling


G&A


Estimated

Amount


Estimated

Amount


Estimated

Amount


Estimated

Amount


Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3

REPORTS OF WORK


Monthly Progress Report as

described in F.4 MONTHLY 

PROGRESS REPORT


Rate Disk as described in F.5 

RATE DISK


8 


6 


1


TOTAL: CLIN 0001 

CLIN 0002

CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007


TOTAL YEAR 3/OPTION II -0PTION QUANTITIES*

*One option increment needs to be separately prices at 10% of the base
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quantity.


VII. 	YEAR 4/OPTION III (from effective date through 48 months)

BASE QUANTITY


CLIN 0001


A. PERSONNEL DESCRIPTION ESTIMATED UNIT ESTIMATED 
QUANTITIES PRICE AMOUNT 

Response Manager(s)
Foreman Total 

9547 
5564 

Equipment Oper.
Field Clerk/Typist
Program Safety Officer

11,487
8174 

0 
(Certified Industrial Hygienist)


Laborer (OSHA 40-hr trained) 23,868

Truck Driver 795

Laborer (not OSHA trained) 201

Chemical Technician 294

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic 

527
Chemist/Organic

Engineer/Chemical 5

Engineer/Structural 

878

4


Engineer/Civil

Hydrogeologist 113

Ind Hygienist/Site Safety Off. 


195

194

65


2097


250

3053


EST. QUANTITIES UNIT ESTIMATED

OVERTIME HRS. PRICE AMOUNT


Response Manager(s) 3546

Foreman Total 1531

Eq. Op. 3146

Field Clerk Typist 2276

Program Safety Officer  0

(Certified Industrial Hygienist)

Laborer (OSHA 40-hr traianed) 6342

Truck Driver 255


T&D coordinator 


Laborer (not OSHA trained)

Chemical Technician 

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydrogeologist

Ind Hygienist/Site Safety Off.

T&D coordinator


81

81

0


69

0

0

0

0

0

0

0

0

0
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CLIN 0002


B. EQUIPMENT CLASSIFICATIONS


RCMS EQUIPMENT DESCRIPTION  DAYS/ UNIT ESTIMATED

YEAR PRICE AMOUNT


01-003-010 Truck-Box-1 ton Total 100

01-009-010 Truck-Car-Passenger Total 500

01-015-044 25 Ton Off-Road Dump Truck 75 

01-036-010 Truck-Pickup-2 Wh. Dr. Total 4000 

01-036-020 Truck-Pickup-1 Ton 43 

01-042-010 Truck-Road-Tractor Total 6

01-045-010 Trk-Stakebed/Flatbed-1T. Tot. 11

01-045-020 Truck-Stakebed - 2 Ton Total 2 

01-045-050 Trk-Stakebed/Flatbed - 5T. Tot. 1

01-051-050 Truck Vacuum - 5000 gal. 

1000

10


01-054-020 Truck-Van-Mini Total 

01-054-030 Truck-Van-Passenger Total 550 

02-020-020 Trailer-Decon-8'x25 Total 803 

02-020-040 Trl.-Decon w/Showers 8x40 Tot. 732

02-025-040 Trailer-Equipment 8x40 Total 50

02-045-020 Trailer-Lowboy-20 Ton Total 

2000

4


02-055-030 Trailer Office 8x30 Total 

02-055-040 Trailer Office 8x40 Total 400

02-057-012 Trl. Ofc/Storage - 8x20 Tot. 103 

02-067-010 Trl. Skd unit/Vac/1500 g. Tot. 30

02-070-010 Trl. Storage/Approx 20 ft. Tot. 208

02-095-010 Trailer-Utility-W/Ramp Total 11

03-000-024 Hvy Eq. Att. Comb Grappier Tot. 76

03-000-026 Hv Eq. At. Grap.Drum/Hydrau Tot. 236

03-000-035 Hv Eq. At. HoRam-Hydraulic Tot. 104

03-001-010 Heavy Equip. Backhoe, Case 580 200 

03-010-010 Heavy Equip. Bulldozer-CAT D-3 200

03-010-020 HvEq. Bul-CATD-4/DEE550/650G Tot. 150

03-010-030 Hv Eq. Bulldozer-CAT D5 Tot. 1

03-010-040 Hv Eq. Bulldozer-CAT D6 Tot. 18

03-030-055 HvEq. Ex-CAT215C Tot.(215C/315) 287

03-030-065 Hv Eq. Ex-CAT 225B LC 100 

03-030-070 HvEq. Ex-KOMATSU PC300LC Tot. 98 

03-030-088 Hv Eq. Ex-CAT 330 Total 18


N/A Hv Eq. GrapplerDrum-Hydr. 360 0

03-055-050 HvEq. Ld/Trk-CAT963 2.5 cyd Tot. 62

03-060-010 HvEq. Loader/Wheel-KOBELCO LK350 175


(KOMATSU WA120) 1.25cy Total

03-060-040 Hvy Eq. Loader/Wheel-CAT 936E 100 

03-095-015 Heavy Equip. Uni Loader w/bucket 250 

03-095-035 HvEq. Uni Loader w/Barrel Grappler200

04-003-050 Lab-Analytical Lab-HAZCAT Tot. 150

04-006-030 Lab-Analytical Lab-Flash Point 50

05-001-012 Saf Meter/Mon-Explosion/Oxy Tot. 130 

05-001-020 Saf Meter/Mon-HNu (PID)Tot. 148 

05-001-025 Saf Meter/Mon(OVA)(FID)Tot. 25 

05-001-035 Saf Meter/Mon - Radiation 25 

05-001-045 Saf Meter/Mon - Cyanide 25

05-001-050 Saf Meter/Mon - H2S 25

05-015-010 Safety Radio Handheld Tot. 3000

05-020-012 Saf Samp. Air/Pers. Pump Tot. 13
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05-010-050 Air Monitoring Detection Pump

06-021-021 Treatmt Filter-In-Line/Bag Tot. 948

06-021-042 Treatmt Filter Sand/High Cap. 100

06-039-030 Treatmt Pool - 10,000 Gallons 100

07-015-020 Fld Eqp. Boat 14'/16' ft. Tot. 25

07-015-041 Fld Eqp. Boat Mtr < 10 HP Tot. 25 

07-021-010 Fld Eqp. Comprs, Air -185 CFM 20 

07-023-020 Fld Eqp. Comptr Desktop PC Tot. 

2400 

50 


07-023-020 Field Equip. Portable PC Tot.

07-023-040 Fld Eq. Comptr Laser Prn. Tot. 2400


N/A Fld Eq. Compactor Handheld Tot. 
2400 


1

07-031-010 Field Equip. Copier Total

07-045-010 Fld Eq. Facsimile Mch Tot. 2400

07-051-005 Fld Eq. Generator 5 KW Tot. 395 

07-051-040 Fld Eq. Generator 50 KW Tot. 30 


N/A Fld Eq. Saw Partner 12in Tot. 8

07-085-010 Field Equip. Scales Total 13

07-090-020 Field Equip. Steam Jenny Total 50

07-092-025 Field Equip. Tank-FRAC Total 100

07-093-010 Fld Eq. Tel Cell/Mobile Total 23

07-096-008 FldEq. Wtr Laser-Med. Press Single 50

08-006-010 Pump Barrell Explosion Proof 100

08-012-020 Pump, Centrifugal 2 inch 50 

08-012-030 Pump, Centrifugal 3 inch 50

08-018-034 Pump, Dbl Diaphragm Neoprene 2in 50 

08-018-034 Pump, Dbl Diaphragm Neoprene 3in 50 

08-051-010 Pump, Submersible 2 inch 50 

08-051-020 Pump, Submersible 3 inch 50

08-054-015 Pump, Trash 3 inch 50


CLIN 0003 	 Subcontracts/OFCs,

plus _____% G&A


CLIN 0004 	 Travel, plus _____%

G&A


Subcontract 

Estimate


5,384,753


Travel 

Estimate


765,769


Materials 

Estimate


CLIN 0005 Materials, plus _____% 1,036,393

for materials handling


ODC 

Estimate


CLIN 0006 	 ODC’s, plus ____% 2,541,833

G&A for ODC’s


G&A


G&A


Material

Handling


G&A 


Estimated

Amount


Estimated

Amount


Estimated

Amount


Estimated

Amount
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CLIN 0007 Reports	 Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3

REPORTS OF WORK


Monthly Progress Report as

described in F.4 MONTHLY 

PROGRESS REPORT


Rate Disk as described in F.5 

RATE DISK


TOTAL: CLIN 0001 

CLIN 0002

CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007 


TOTAL YEAR 4/OPTION III - BASE QUANTITY


15


12


1


VI. * TOTAL OPTION FOR INCREASED HOURS (YEAR 4/OPTION III): The hours

below represent 50% of the base quantity


PERSONNEL DESCRIPTION STRAIGHT TIME UNIT ESTIMATED

HOURS PRICE AMOUNT


Response Manager(s)  4474

Foreman Total  2782

Eq. Op. 5744 

Field Clerk Typist 4087

Program Safety Officer  0


(Certified Industrial Hygienist)

Laborer (OSHA 40-hr. 11,934

Trained


Truck Driver 398

Laborer (not OSHA trained) 101

Chemical Technician 147

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydro geologist

Ind Hygienist/Site Safety


Officer

T&D coordinator 


98 

97

33


1049

264 


3

2 


439

57


125


1527

*Option increment needs to be separately priced at 10% of the base

quantity.


EST. QUANTITIES UNIT ESTIMATED

OVERTIME OPTION HRS. PRICE AMOUNT


Response Manager(s) 1773
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Foreman Total 766

Eq. Op. 1573

Field Clerk Typist 1138

Program Safety Officer 0

(Certified Industrial Hygienist)

Laborer (OSHA 40-hr trained 3171

Truck Driver 128

Laborer (not OSHA trained) 41

Chemical Technician 41

Health and Safety Tech. 0

Explosives Tech 35

Surveyor Total 0

Chemist/Inorganic 0

Chemist/Organic 0

Engineer/Chemical 0

Engineer/Structural 0

Engineer/Civil 0

Hydro geologist 0 

Ind Hygienist/Site Safety Off. 0

T&D coordinator 0


CLIN 0002


B. EQUIPMENT CLASSIFICATIONS


RCMS EQUIPMENT DESCRIPTION  DAYS/ UNIT ESTIMATED

YEAR PRICE AMOUNT


01-003-010 Truck-Box-1 ton Total 50

01-009-010 Truck-Car-Passenger Total 250

01-015-044 25 Ton Off-Road Dump Truck 38 

01-036-010 Truck-Pickup-2 Wh. Dr. Total 2000 

01-036-020 Truck-Pickup-1 Ton 22 

01-042-010 Truck-Road-Tractor Total 3

01-045-010 Trk-Stakebed/Flatbed-1T. Tot. 6

01-045-020 Truck-Stakebed - 2 Ton Total 1 

01-045-050 Trk-Stakebed/Flatbed - 5T. Tot. 1

01-051-050 Truck Vacuum - 5000 gal. 

500

5


01-054-020 Truck-Van-Mini Total 

01-054-030 Truck-Van-Passenger Total 275 

02-020-020 Trailer-Decon-8'x25 Total 402 

02-020-040 Trl.-Decon w/Showers 8x40 Tot. 366

02-025-040 Trailer-Equipment 8x40 Total 25

02-045-020 Trailer-Lowboy-20 Ton Total 

1000

2


02-055-030 Trailer Office 8x30 Total 

02-055-040 Trailer Office 8x40 Total 200

02-057-012 Trl. Ofc/Storage - 8x20 Tot. 52 

02-067-010 Trl. Skd unit/Vac/1500 g. Tot. 15

02-070-010 Trl. Storage/Approx 20 ft. Tot. 104

02-095-010 Trailer-Utility-W/Ramp Total 6

03-000-024 Hvy Eq. Att. Comb Grappier Tot. 38

03-000-026 Hv Eq. At. Grap.Drum/Hydrau Tot. 118

03-000-035 Hv Eq. At. HoRam-Hydraulic Tot. 52

03-001-010 Heavy Equip. Backhoe, Case 580 100 

03-010-010 Heavy Equip. Bulldozer-CAT D-3 100

03-010-020 HvEq. Bul-CATD-4/DEE550/650G Tot. 75

03-010-030 Hv Eq. Bulldozer-CAT D5 Tot. 1

03-010-040 Hv Eq. Bulldozer-CAT D6 Tot. 9
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03-030-055 HvEq. Ex-CAT215C Tot.(215C/315) 144

03-030-065 Hv Eq. Ex-CAT 225B LC 50 

03-030-070 HvEq. Ex-KOMATSU PC300LC Tot. 49 

03-030-088 Hv Eq. Ex-CAT 330 Total 9


N/A Hv Eq. GrapplerDrum-Hydr. 360 0

03-055-050 HvEq. Ld/Trk-CAT963 2.5 cyd Tot. 31

03-060-010 HvEq. Loader/Wheel-KOBELCO LK350 88


(KOMATSU WA120) 1.25cy Total

03-060-040 Hvy Eq. Loader/Wheel-CAT 936E 50 

03-095-015 Heavy Equip. Uni Loader w/bucket 125 

03-095-035 HvEq. Uni Loader w/Barrel Grappler 100

04-003-050 Lab-Analytical Lab-HAZCAT Tot. 75

04-006-030 Lab-Analytical Lab-Flash Point 25

05-001-012 Saf Meter/Mon-Explosion/Oxy Tot. 65 

05-001-020 Saf Meter/Mon-HNu (PID)Tot. 74 

05-001-025 Saf Meter/Mon(OVA)(FID)Tot. 13 

05-001-035 Saf Meter/Mon - Radiation 13 

05-001-045 Saf Meter/Mon - Cyanide 13

05-001-050 Saf Meter/Mon - H2S 13

05-015-010 Safety Radio Handheld Tot. 1500

05-020-012 Saf Samp. Air/Pers. Pump Tot. 7

05-010-050 Air Monitoring Detection Pump

06-021-021 Treatmt Filter-In-Line/Bag Tot. 474

06-021-042 Treatmt Filter Sand/High Cap. 50

06-039-030 Treatmt Pool - 10,000 Gallons 50

07-015-020 Fld Eqp. Boat 14'/16' ft. Tot. 13

07-015-041 Fld Eqp. Boat Mtr < 10 HP Tot. 13 

07-021-010 Fld Eqp. Comprs, Air -185 CFM 10 

07-023-020 Fld Eqp. Comptr Desktop PC Tot. 

1200 

25 


07-023-020 Field Equip. Portable PC Tot.

07-023-040 Fld Eq. Comptr Laser Prn. Tot. 1200


N/A Fld Eq. Compactor Handheld Tot. 
1200 


1

07-031-010 Field Equip. Copier Total

07-045-010 Fld Eq. Facsimile Mch Tot. 1200

07-051-005 Fld Eq. Generator 5 KW Tot. 198 

07-051-040 Fld Eq. Generator 50 KW Tot. 15 


N/A Fld Eq. Saw Partner 12in Tot. 4

07-085-010 Field Equip. Scales Total 7

07-090-020 Field Equip. Steam Jenny Total 25

07-092-025 Field Equip. Tank-FRAC Total 50

07-093-010 Fld Eq. Tel Cell/Mobile Total 12

07-096-008 FldEq. Wtr Laser-Med. Press Single 25

08-006-010 Pump Barrell Explosion Proof 50

08-012-020 Pump, Centrifugal 2 inch 25 

08-012-030 Pump, Centrifugal 3 inch 25

08-018-034 Pump, Dbl Diaphragm Neoprene 2in 25 

08-018-034 Pump, Dbl Diaphragm Neoprene 3in 25 

08-051-010 Pump, Submersible 2 inch 25 

08-051-020 Pump, Submersible 3 inch 25

08-054-015 Pump, Trash 3 inch 25


Subcontract G&A Estimated

Estimate Amount


CLIN 0003	 Subcontracts/OFCs, 2,692,377

plus _____% G&A
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CLIN 0004	 Travel, plus _____%

G&A


CLIN 0005 Materials, plus _____%

for materials handling


CLIN 0006	 ODC’s, plus ____%

G&A for ODC’s


CLIN 0007 Reports


Travel 

Estimate


382,884


Materials 

Estimate


518,197 


ODC 

Estimate


1,270,917 


G&A	 Estimated

Amount


Material Estimated

Handling Amount


Estimated

G&A Amount


Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3

REPORTS OF WORK


Monthly Progress Report as

described in F.4 MONTHLY 

PROGRESS REPORT


Rate Disk as described in F.5 

RATE DISK


TOTAL: CLIN 0001 

CLIN 0002

CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007 


8


6


1


TOTAL YEAR 4/OPTION III OPTION QUANTITIES*


*One option increment needs to be separately priced at 10% of the base

year.


VII. 	YEAR 5/OPTION IV (from contract effective date through 60 months)

BASE QUANTITY


CLIN 0001


A. PERSONNEL DESCRIPTION 	 EST. QUANTITIES UNIT ESTIMATED

STRAIGHT TIME HRS. PRICE AMOUNT
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Response Manager(s) 9547 

Foreman Total 5564

Equipment Oper. 11,487

Field Clerk/Typist 8174

Program Safety Officer  0

(Certified Industrial Hygienist)


Laborer (OSHA 40-hr trained) 23,868

Truck Driver 795

Laborer (not OSHA trained) 201

Chemical Technician 294

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic 

527
Chemist/Organic

Engineer/Chemical 5

Engineer/Structural 

878

4


Engineer/Civil

Hydrogeologist 113

Ind Hygienist/Site Safety Off. 


195

194

65


2097


250

T&D coordinator 
 3053


EST. QUANTITIES UNIT ESTIMATED

OVERTIME HRS. PRICE AMOUNT


Response Manager(s)

Foreman Total 

Eq. Op.

Field Clerk Typist

Program Safety Officer

(Certified Industrial Hygienist)


3546

1531

3146

2276


0


Laborer (OSHA 40-hr trained) 6342

Truck Driver 255

Laborer (OSHA 40-hr trained)

Chemical Technician 

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydrogeologist

Ind Hygienist/Site Safety Off.

T&D coordinator


CLIN 0002


B. EQUIPMENT CLASSIFICATIONS


RCMS EQUIPMENT DESCRIPTION


01-003-010 Truck-Box-1 ton Total 

01-009-010 Truck-Car-Passenger Total

01-015-044 25 Ton Off-Road Dump Truch 


81

81

0


69

0

0

0

0

0

0

0

0

0


DAYS/ UNIT ESTIMATED

YEAR PRICE AMOUNT

100

500

75 
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01-036-010

01-036-020

01-042-010

01-045-010

01-045-020

01-045-050

01-051-050

01-054-020

01-054-030 

02-020-020

02-020-040

02-025-040

02-045-020

02-055-030

02-055-040

02-057-012 

02-067-010 

02-070-010 

02-095-010 

03-000-024

03-000-026

03-000-035

03-001-010

03-010-010

03-010-020

03-010-030

03-010-040

03-030-055

03-030-065

03-030-070

03-030-088 


N/A

03-055-050

03-060-010


03-060-040

03-095-015

03-095-035

04-003-050

04-006-030

05-001-012

05-001-020

05-001-025

05-001-035

05-001-045

05-001-050

05-015-010

05-020-012

05-010-050

06-021-021

06-021-042

06-039-030

07-015-020

07-015-041

07-021-010

07-023-020

07-023-020

07-023-040


Truck-Pickup-2 Wh. Dr. Total 4000 

Truck-Pickup-1 Ton 43 

Truck-Road-Tractor Total 6

Trk-Stakebed/Flatbed-1T. Tot. 11

Truck-Stakebed - 2 Ton Total 2 

Trk-Stakebed/Flatbed - 5T. Tot. 1

Truck Vacuum - 5000 gal. 

1000

10


Truck-Van-Mini Total 

Truck-Van-Passenger Total 550 

Trailer-Decon-8'x25 Total 803 

Trl.-Decon w/Showers 8x40 Tot. 732

Trailer-Equipment 8x40 Total 50

Trailer-Lowboy-20 Ton Total 

2000

4


Trailer Office 8x30 Total 

Trailer Office 8x40 Total 400

Trl. Ofc/Storage - 8x20 Tot. 103 

Trl. Skd unit/Vac/1500 g. Tot. 30

Trl. Storage/Approx 20 ft. Tot. 208

Trailer-Utility-W/Ramp Total 11

Hvy Eq. Att. Comb Grappier Tot. 76

Hv Eq. At. Grap.Drum/Hydrau Tot. 236

Hv Eq. At. HoRam-Hydraulic Tot. 104

Heavy Equip. Backhoe, Case 580 200 

Heavy Equip. Bulldozer-CAT D-3 200

HvEq. Bul-CATD-4/DEE550/650G Tot. 150

Hv Eq. Bulldozer-CAT D5 Tot. 1

Hv Eq. Bulldozer-CAT D6 Tot.

HvEq. Ex-CAT215C Tot.(215C/315)

Hv Eq. Ex-CAT 225B LC

HvEq. Ex-KOMATSU PC300LC Tot.

Hv Eq. Ex-CAT 330 Total

Hv Eq. GrapplerDrum-Hydr. 360

HvEq. Ld/Trk-CAT963 2.5 cyd Tot.

HvEq. Loader/Wheel-KOBELCO LK350

(KOMATSU WA120) 1.25cy Total

Hvy Eq. Loader/Wheel-CAT 936E

Heavy Equip. Uni Loader w/bucket

HvEq. Uni Loader w/Barrel Grappler200 


18

287

100 

98 

18

0


62

175


100 

250 


Lab-Analytical Lab-HAZCAT Tot. 150

Lab-Analytical Lab-Flash Point 50

Saf Meter/Mon-Explosion/Oxy Tot. 130 

Saf Meter/Mon-HNu (PID)Tot. 148 

Saf Meter/Mon(OVA)(FID)Tot.

Saf Meter/Mon - Radiation

Saf Meter/Mon - Cyanide

Saf Meter/Mon - H2S

Safety Radio Handheld Tot.

Saf Samp. Air/Pers. Pump Tot.

Air Monitoring Detection Pump

Treatmt Filter-In-Line/Bag Tot.

Treatmt Filter Sand/High Cap.

Treatmt Pool - 10,000 Gallons

Fld Eqp. Boat 14'/16' ft. Tot.

Fld Eqp. Boat Mtr < 10 HP Tot.

Fld Eqp. Comprs, Air -185 CFM

Fld Eqp. Comptr Desktop PC Tot.

Field Equip. Portable PC Tot.

Fld Eq. Comptr Laser Prn. Tot. 


25 

25 

25

25


3000

13


948

100

100

25

25 

20 

50 


2400 

2400
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N/A Fld Eq. Compactor Handheld Tot. 
2400 


1

07-031-010 Field Equip. Copier Total

07-045-010 Fld Eq. Facsimile Mch Tot. 2400

07-051-005 Fld Eq. Generator 5 KW Tot. 395 

07-051-040 Fld Eq. Generator 50 KW Tot. 30 


N/A Fld Eq. Saw Partner 12in Tot. 8

07-085-010 Field Equip. Scales Total 13

07-090-020 Field Equip. Steam Jenny Total 50

07-092-025 Field Equip. Tank-FRAC Total 100

07-093-010 Fld Eq. Tel Cell/Mobile Total 23

07-096-008 FldEq. Wtr Laser-Med. Press Single 50

08-006-010 Pump Barrell Explosion Proof 100

08-012-020 Pump, Centrifugal 2 inch 50 

08-012-030 Pump, Centrifugal 3 inch 50

08-018-034 Pump, Dbl Diaphragm Neoprene 2in 50 

08-018-034 Pump, Dbl Diaphragm Neoprene 3in 50 

08-051-010 Pump, Submersible 2 inch 50 

08-051-020 Pump, Submersible 3 inch 50

08-054-015 Pump, Trash 3 inch 50


CLIN 0003 


CLIN 0004 


CLIN 0005 


CLIN 0006


CLIN 0007


Subcontracts,

plus _____% G&A


Travel, plus _____%

G&A


Materials, plus _____%

for materials handling


ODC, plus _____%

G&A for ODC’s


Reports


Subcontract 

Estimate


5,653,991


Travel 

Estimate

804,057


Materials 

Estimate

1,088,213


ODC 

Estimate

2,668,925


G&A	 Estimated

Amount


G&A	 Estimated

Amount


Material Estimated

Handling Amount


Estimated

G&A Amount


Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3 15 

REPORTS OF WORK


Monthly Progress Report as 12 

described in F.4 MONTHLY 

PROGRESS REPORT


Rate Disk as described in F.5 1
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RATE DISK


TOTAL: CLIN 0001 

CLIN 0002

CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007


TOTAL YEAR 5/OPTION IV - BASE QUANTITY


VIII. *TOTAL OPTION FOR INCREASED HOURS (YEAR 5/OPTION IV): The hours

below represent 50% of the base quantity.


PERSONNEL DESCRIPTION STRAIGHT TIME UNIT ESTIMATED

HOURS PRICE AMOUNT


Response Manager(s)  4474

Foreman Total  2782

Eq. Op. 5744 

Field Clerk Typist 4087

Program Safety Officer

(Certified Industrial Hygienist)

Laborer (OSHA 40-hr 11,934

Trained


Truck Driver 398

Laborer (not OSHA trained) 101

Chemical Technician 147

Health and Safety Tech.

Explosives Tech

Surveyor Total

Chemist/Inorganic

Chemist/Organic

Engineer/Chemical

Engineer/Structural

Engineer/Civil

Hydro geologist

Ind Hygienist/Site Safety

T&D coordinator 


98 

97

33


1049

264 


3

2 


439

57


125

1527


*One Option increment needs to be separately priced.


EST. QUANTITIES UNIT ESTIMATED

OVERTIME OPTION HRS. PRICE AMOUNT


Response Manager(s) 1773

Foreman Total 766

Eq. Op. 1573

Field Clerk Typist 1138

Laborer (OSHA 40-hr trained 3171

Truck Driver 128

Laborer (not OSHA trained)

Chemical Technician 

Health and Safety Tech.

Explosives Tech

Surveyor Total 


41

41

0


35

0
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Chemist/Inorganic 0

Chemist/Organic 0

Engineer/Chemical 0

Engineer/Structural 0

Engineer/Civil 0

Hydro geologist 0 

Ind Hygienist/Site Safety Off. 0

T&D coordinator 0


CLIN 0002


B. EQUIPMENT CLASSIFICATIONS


RCMS EQUIPMENT DESCRIPTION  DAYS/ UNIT ESTIMATED

YEAR PRICE AMOUNT


01-003-010 Truck-Box-1 ton Total 50

01-009-010 Truck-Car-Passenger Total 250

01-015-044 25 Ton Off-Road Dump Truck 38 

01-036-010 Truck-Pickup-2 Wh. Dr. Total 2000 

01-036-020 Truck-Pickup-1 Ton 22 

01-042-010 Truck-Road-Tractor Total 3

01-045-010 Trk-Stakebed/Flatbed-1T. Tot. 6

01-045-020 Truck-Stakebed - 2 Ton Total 1 

01-045-050 Trk-Stakebed/Flatbed - 5T. Tot. 1

01-051-050 Truck Vacuum - 5000 gal. 

500

5


01-054-020 Truck-Van-Mini Total 

01-054-030 Truck-Van-Passenger Total 275 

02-020-020 Trailer-Decon-8'x25 Total 402 

02-020-040 Trl.-Decon w/Showers 8x40 Tot. 366

02-025-040 Trailer-Equipment 8x40 Total 25

02-045-020 Trailer-Lowboy-20 Ton Total 

1000

2


02-055-030 Trailer Office 8x30 Total 

02-055-040 Trailer Office 8x40 Total 200

02-057-012 Trl. Ofc/Storage - 8x20 Tot. 52 

02-067-010 Trl. Skd unit/Vac/1500 g. Tot. 15

02-070-010 Trl. Storage/Approx 20 ft. Tot. 104

02-095-010 Trailer-Utility-W/Ramp Total 6

03-000-024 Hvy Eq. Att. Comb Grappier Tot. 38

03-000-026 Hv Eq. At. Grap.Drum/Hydrau Tot. 118

03-000-035 Hv Eq. At. HoRam-Hydraulic Tot. 52

03-001-010 Heavy Equip. Backhoe, Case 580 100 

03-010-010 Heavy Equip. Bulldozer-CAT D-3 100

03-010-020 HvEq. Bul-CATD-4/DEE550/650G Tot. 75

03-010-030 Hv Eq. Bulldozer-CAT D5 Tot. 1

03-010-040 Hv Eq. Bulldozer-CAT D6 Tot. 9

03-030-055 HvEq. Ex-CAT215C Tot.(215C/315) 144

03-030-065 Hv Eq. Ex-CAT 225B LC 50 

03-030-070 HvEq. Ex-KOMATSU PC300LC Tot. 49 

03-030-088 Hv Eq. Ex-CAT 330 Total 9


N/A Hv Eq. GrapplerDrum-Hydr. 360 0

03-055-050 HvEq. Ld/Trk-CAT963 2.5 cyd Tot. 31

03-060-010 HvEq. Loader/Wheel-KOBELCO LK350 88


(KOMATSU WA120) 1.25cy Total

03-060-040 Hvy Eq. Loader/Wheel-CAT 936E 50 

03-095-015 Heavy Equip. Uni Loader w/bucket 125 

03-095-035 HvEq. Uni Loader w/Barrel Grappler 100 
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04-003-050 Lab-Analytical Lab-HAZCAT Tot. 75

04-006-030 Lab-Analytical Lab-Flash Point 25

05-001-012 Saf Meter/Mon-Explosion/Oxy Tot. 65 

05-001-020 Saf Meter/Mon-HNu (PID)Tot. 74 

05-001-025 Saf Meter/Mon(OVA)(FID)Tot. 13 

05-001-035 Saf Meter/Mon - Radiation 13 

05-001-045 Saf Meter/Mon - Cyanide 13

05-001-050 Saf Meter/Mon - H2S 13

05-015-010 Safety Radio Handheld Tot. 1500

05-020-012 Saf Samp. Air/Pers. Pump Tot. 7

05-010-050 Air Monitoring Detection Pump

06-021-021 Treatmt Filter-In-Line/Bag Tot. 474

06-021-042 Treatmt Filter Sand/High Cap. 50

06-039-030 Treatmt Pool - 10,000 Gallons 50

07-015-020 Fld Eqp. Boat 14'/16' ft. Tot. 13

07-015-041 Fld Eqp. Boat Mtr < 10 HP Tot. 13 

07-021-010 Fld Eqp. Comprs, Air -185 CFM 10 

07-023-020 Fld Eqp. Comptr Desktop PC Tot. 

1200 

25 


07-023-020 Field Equip. Portable PC Tot.

07-023-040 Fld Eq. Comptr Laser Prn. Tot. 1200


N/A Fld Eq. Compactor Handheld Tot. 
1200 


1

07-031-010 Field Equip. Copier Total

07-045-010 Fld Eq. Facsimile Mch Tot. 1200

07-051-005 Fld Eq. Generator 5 KW Tot. 198 

07-051-040 Fld Eq. Generator 50 KW Tot. 15 


N/A Fld Eq. Saw Partner 12in Tot. 4

07-085-010 Field Equip. Scales Total 7

07-090-020 Field Equip. Steam Jenny Total 25

07-092-025 Field Equip. Tank-FRAC Total 50

07-093-010 Fld Eq. Tel Cell/Mobile Total 12

07-096-008 FldEq. Wtr Laser-Med. Press Single 25

08-006-010 Pump Barrell Explosion Proof 50

08-012-020 Pump, Centrifugal 2 inch 25 

08-012-030 Pump, Centrifugal 3 inch 25

08-018-034 Pump, Dbl Diaphragm Neoprene 2in 25 

08-018-034 Pump, Dbl Diaphragm Neoprene 3in 25 

08-051-010 Pump, Submersible 2 inch 25 

08-051-020 Pump, Submersible 3 inch 25

08-054-015 Pump, Trash 3 inch 25


Subcontract G&A Estimated 
Estimate Amount 

CLIN 0003 Subcontracts,
plus _____% G&A 2,826,996 

Travel G&A Estimated 
Estimate Amount 

CLIN 0004 Travel, plus _____%
G&A 

402,029

Materials Material Estimated


CLIN 0005 Materials, plus _____% 
Estimate Handling Amount


544,107

for materials handling
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ODC Estimated

Estimate G&A Amount


CLIN 0006 ODC, plus _____% 
 1,334,463

G&A for ODC’s


CLIN 0007 Reports	 Estimated (NOT SEPARATELY

Quantity PRICED)


Reports as described in F.3

REPORTS OF WORK


Monthly Progress Report as

described in F.4 MONTHLY 

PROGRESS REPORT


Rate Disk as described in F.5 

RATE DISK


TOTAL: CLIN 0001 

CLIN 0002

CLIN 0003

CLIN 0004

CLIN 0005

CLIN 0006

CLIN 0007


TOTAL YEAR 5/OPTION IV

* One increment needs to be separately priced at 10% of the base quantity.


8 


6 


1


TOTAL YEARS 1-5 CLIN 0001

TOTAL YEARS 1-5 CLIN 0002

TOTAL YEARS 1-5 CLIN 0003

TOTAL YEARS 1-5 CLIN 0004

TOTAL YEARS 1-5 CLIN 0005

TOTAL YEARS 1-5 CLIN 0006

TOTAL YEARS 1-5 CLIN 0007


CONTRACT TOTAL YEARS 1-5 ALL CLINS


The rate or rates set forth above cover all expenses, including report

preparation, salaries, overhead, general and administrative expenses, and

profit.


The contractor shall voucher for only the time of the personnel whose

services are applied directly to the work called for in individual task

orders issued by the EPA Ordering Officer (See Clause G.1) and accepted by

the Contracting Officer. If work under a task order crosses into another

period, the Government shall reimburse the Contractor for labor and

equipment provided under a task order at the rates in effect in the period

in which the work is performed. If work under a task order extends past

the last year, the last year’s rates will remain in effect for the

duration of the task order.


The contractor shall maintain time and labor distribution records for all
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employees who work under the contract. These records must document time

worked and work performed by each individual on all Task orders.


5. Questions and Answers:


Emergency and Rapid Response Services 

U.S. EPA Region 1


Solicitation No. PR-HQ-02-11784


Q1. Please confirm that there is no pre-proposal meeting. 

A1. There will be no pre-proposal meeting. 

Q2. Are firms not currently on the RFP Source List permitted to submit a proposal? 

A2. Yes. 

Q3. Clause B.3.A.1 states that the fixed labor rates are to include all expenses, including 
salaries, overhead, general and administrative expenses and profit. Clause L.12, Section II.1 
states that the Loaded Fixed Hourly Rate is to consist of raw wage or salary rate, plus fringe 
benefits, plus overhead rate, plus G&A expense rate, plus profit. Attachment 7 contains 
notes at the end, which indicate that the rates in the attachment are to cover all expenses, 
including report preparation (not separately priced item), salaries, overhead, general and 
administrative expenses and profit. Lastly, the RFP requires the Contractor to name a 
Program Manager and a Site Safety Officer as Key Personnel but does not provide line items 
for recovery of this cost. Is the Contractor to propose fixed hourly rates for these categories 
or are they to be treated as non-billable costs built into the rates already identified in 
Attachment 7? If they are to be non-billable costs, are they to be shown in the rate build up 
as such in the cost proposal? 

A3.  The Program Manager is to be treated as a non-billable (on an hourly basis) Key 
Personnel.  Please see the revised key personnel list.  The Site Safety Officer position has been 
changed to Program Safety Officer. Non-site specific Program Safety Officer (Certified 
Industrial Hygienist) functions (including but not limited to conducting/managing health and 
safetytraining, program auditing, and overseeing/tracking medical monitoring) are non-billable 
costs.  Offerors should propose a Program Safety Officer (Certified Industrial Hygienist) 
rate for Task Order specific work (e.g., review or writing HASPs, and conducting site safety 
audits at the request of the OSC or ordering officer). 

Q4. Clauses B.3.C.2 and 3 address expendable supplies and Contractor’s inventory. Will 
anything that is not our indirect expense pool be charged as a direct cost to the task order, 
especially in light of the fact that many of the items listed herein are included in the fixed rate 
equipment list contained in Attachment 7? 
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A4.  Yes, however, the contractor shall not direct charge items included in their indirect cost 
structure in accordance with the contractor’s accounting system. 

Q5. Clause H.7 has a 60-day notification requirement for the EPA’s intent to exercise the 
option while clause I.8 contains a 30-day time limit. Please clarify. 

A5. Clause I.8 has been changed from 30 to 60 days. 

Q6. Clause H.15 and H.18 appear to be the same clause with slightly different titles. Please 
clarify which is the appropriate clause. 

A6. Clause H.18 has been deleted 

Q7. Clause H.15 requires the Contractor to prepare a detailed securityplan in accordance with 
the FIFRA Information Security Manual. How will the Contractor be compensated for this 
effort and will the EPA provide a copy of this Manual prior to the proposal submission date so 
that the effort can be defined and, if necessary, appropriately priced? 

A7.  If a security plan is required the EPA will provide the Manual after contract award. 
Compensation for the security plan will be determined when and if it is needed. 

Q8. Clause H.16 requires the Contractor to follow the security procedures set forth in the 
TSCA CBI Security Manual. Will the EPA provide a copy of this Manual prior to the proposal 
submission date so that the effort can be defined? 

A8.  No. If necessary, the manual will be provided after contract award and is not necessary to 
prepare a proposal. 

Q9. Clause H.28. Will the daily rate for the equipment being decontaminated be an allowable 
direct charge? 

A9. Yes. 

Q10. Clause H.35 requires the Contractor to submit a report summarizing claimed costs for 
each Task Order by the fiscal year reported within 90 days after the end of the Contractor’s 
fiscal year. This report is to be consistent with the incurred cost submission required by the 
clause entitled “Allowable Cost and Payment” (FAR 52.216-7 MAR 2000). The 90-day 
requirement of this clause appears to be inconsistent with the FAR requirement to submit the 
indirect cost proposal within 6 months after the close of the Contractor’s fiscal year. Will the 
EPA consider changing the time period to 6 months as required by FAR 52.216-7? 

A10. The 90-day requirement remains. Claimed costs are not necessarily indirect costs. 

Q11. Clause H.42 and Clause H.52 are duplicates. 
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A11. Clause H52 is deleted. 

Q12. Clause H.54 (d) states that there may be higher level screening requirements. Will the 
Contractor be compensated for these higher levels? 

A12. This will be determined if higher level requirements are required.. 

Q13. Clause I.10 states that there are to be no overtime premiums paid on this contract. The 
Fair Labor Standards Act requires the Contractor to pay time and one half for overtime.  Please 
clarify how overtime premiums are to be recovered? 

A13. Please see Clause B.3.A3. 

Q14. Clause I.14.  Will the EPA consider either waiving this requirement if the Contractor has 
an approved procurement system or establishing dollar limits whereby OSC’s can approve 
subcontracts up to a certain limit? Beyond the limit, approval would be required by the 
Contracting Officer. 

A14. No, approval above the limit will be at the option of the Contracting Officer. 

Q15. Please provide labor descriptions and minimum qualifications for the following labor 
categories, as the EPA did not include these in Attachment 1, Exhibit A: 

Foreman

Equipment Operator

Field Clerk Typist

Laborer

Truck Driver

Non 40-hr Laborer

Chemical Technician

Emergency Med Tech

Explosives Tech

Surveyor Total

Engineer/Chemical

Engineer/Structural

Engineer/Safety

Engineer/Civil

Hydro-geologist

Ind. Hygienist/Safety


A15. Please see the newly added Exhibit B to “Attachment 1 - Statement of Work”. 

Q16. Attachment 1, Exhibit A, Key Personnel Qualifications lists minimum qualifications for 
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a Site Safety Officer. The Attachment 7 Pricing Schedule lists an Industrial Hygienist/Safety 
position. Are these positions one and the same? 

A16. No. Please see the revised Attachment 7 - Pricing Schedule. 

Q17. Please provide additional definition for an Hv Eq. Ex-Bdgr 444/Tracked Tot and 
a Dump-Euclid, as they are listed in Attachment 7 Price Schedule. 

A17.  The HV. EQ. EX-Bdgr 444 (Badger 444) tracked excavator is removed from the list. No 
unit price is required for this item. 

In lieu of the Euclid off-road dump truck, CLIN number 01015030, a generic 25 ton off road 
dump truck, CLIN 01015044, has been substituted. 

Q18. Clause L.12, Technical Proposal, Section V.B. Are the responses to the scenarios to be 
presented as the emergency response portion of the oral presentation? If so, please clarify the 
relative emphasis of the presentation on the sample scenarios versus other aspects of the 
proposal. 

A18.  No. The hypothetical Task Order Scenarios included in Attachment 11, only require 
written responses. The oral presentations, as described in the Technical Instructions request that 
the offerors present their actual technical and project management experience as it relates to six 
stated elements  including emergency response and the Statement of Work for Emergency and 
Rapid Response Services. 

Q19. Clause L.12, Technical Proposal, Section V.B. Can a named Key Person in the proposal 
participate in the oral presentation if no resume has been submitted? Is there a limit on the 
number of personnel who can be present at the oral presentation? 

A19. Only Key Personnel who have been identified in the proposal, and for whom a resume 
is submitted can participate in the oral presentation. Please limit the number of key personnel 
attending the oral presentation to eight. 

Q20. Clause L.12, Technical Proposal, Section VII. The targets in the clause are to be 
presented as a percentage of the total contract value when they are required to be presented in 
the small business plan as a percentage of the total amount of subcontracted dollars. Also, 
Clause L.16 requires SDB participation to be shown as a percentage of the total contract value 
while Clause L.18 requires it as a percentage of the total subcontracted dollars.  Please clarify. 

A20. Each clause is separate and unique. Please respond to the clauses as written. 

Q21. Clause L.12, Cost Proposal, Section 3. Since the Contractor will be responsible to 
negotiate fixed rates with its team subcontractors, and the rates for the prime contractor and any 
team subcontractors will be the same, does the Contractor still have to provide the data for 
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subcontractors as identified in Clause L.12, Cost Proposal, Section 7, “Submission of Cost 
or Pricing Proposal”, item 6? 

A21. Yes. 

Q22. Clause L.12, Cost Proposal, Section 4.b states that ODC”s will be reimbursed at cost. 
However, Attachment 7 clearly identifies that G&A is to be added to the line item for 
Subcontracts, Travel and Materials. Please clarify. 

A22.  Please add G&A to the RFP specified ODC line items. The estimated total costs for 
Subcontracts, Travel and Materials are for evaluation purposes. 

Q23. Clause L.12, Cost Proposal, Section 7.2.i on page L-21 states for direct labor to 
“Attach support schedules indicating types or categories of together….give employee names.”. 
Since this is a T&M contract, and the labor categories and hours are specified on Attachment 
7, is this applicable?  Please clarify. 

A23. Yes. 

Q24. Clause L.12, Cost Proposal, Section 7.2.iii on page L-22 requests that the contractor state 
whether any additional direct labor (new hires) will be required during the performance period 
of this acquisition. Since this contract is a T&M type contract, is this applicable? 

A24. Yes. 

Q25. Clause L.12, Cost Proposal, Section 7.5 on page L-22 requires an estimate for 
consultant services under the contract. Because of the T&M nature of the contract and the value 
of subcontracting dollars stated in the RFP is this information required to be included in the cost 
volume? 

A25. Yes 

Q26. Clause L.12, Cost Proposal, Section 7.7 on page L-22 states if the contractor direct 
charges existing equipment, provide a description of these items and details of the basis of such 
charges.  Is this required, as the descriptions are already shown on Attachment 7 along with the 
estimated number of days’ usage? 

A26. Yes. 

Q27. Section L.12 specifies that one page of the proposal is a single sided sheet of paper 
8.5 by 11 inches. Are 11 by 17 inch pages permissible if the offeror counts these as two 
pages for each side? 
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A27. No. Section L.12 specifies that one page of the proposal is a single sided sheet of 
paper 8.5 by 11 inches. 

Q28. Clause L.12 Instructions for the Preparation of Technical and Cost or Pricing 
Proposals states that an original and six copies of the proposal are required. The SF33 states 
that sealed offers “in original and 7 copies” are required. Please clarify how many copies 
should be included in addition to the original document. 

A28. An original and six copies. 

Q29. Clause L.12.II.E, Cost Control, sub part (2) requires that the contractor provide 
samples of the offeror’s financial information system. Are these samples excluded from the 
90-page limitation as well as the 10 pitch font restriction? 

A29.  Yes. 

Q30. Clause L.12.III.A, Key Personnel requires that letters of intent/commitment letters be 
included with the eight resumes. Are these letters excluded from the page count? 

A30. No. 

Q31. L.12.III.B, On-Scene Response Personnel requires that the offeror submits a list of 
names, titles, periods of employment for on-scene response personnel and states that the 
qualifications for these positions are presented in the “Labor Categories Section”. Please 
clarify where these qualifications can be found. 

A31. Please see the newly added Exhibit B to the Statement of Work. 

Q32. Clause L.12 Section II Price/Cost Proposal Instructions. Should the computer disks 
specified under Other Considerations/Instructions include fixed rates for just the base 
year or should five disks be included, one with rates for the base year and one for each 
option year? 

A32. One CD-R should hold the information for all five years. 

Q33. Clause L.12, Section I excludes the response to pop quiz questions from the page 
limitation. Will written answers to pop quiz questions be submitted in addition to making an 
oral presentation of the response? 

A33. Pop quiz questions will be answered orally. No written responses will be required. 

Q34. Regarding the Sample Task Order Scenarios, is the written synopsis called for in 
Clause L.12, Section I, Part IV (Page L-11) separate from the “proposed” work plans? If 
so, are both subject to the page limit? 
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A34. The term “written synopsis” used in the introductory paragraph was intended to 
clarify for the offerors the length and therefore detail that could be presented in their 
response to the Task Order Scenarios rather than requiring submittal of an additional/distinct 
deliverable. It was anticipated that the proposed work plan would consist of the first three 
elements listed below the second paragraph of that section (requesting submittal of a work 
plan). The Health and Safety Plan (HASP) and subsequent elements would therefore be 
distinct from the work plan. If an offeror chooses to structure their response so that the 
workplan incorporates some of the elements listed after the HASP to facilitate brevity or 
continuity there will not be any penalty. 

Q35. Clause L.13 Special Ronald Reagan Building Proposal Delivery Instructions. Please 
clarify how many and what types of identification are required to enter the building. 

A35. Appropriate picture identification (drivers license) is required. 

Q36. Please clarify page M-2, Section IV first paragraph, "the offer shall limit the written 
response to these scenarios to ten (10) pages or fewer pages of the 90 page limitation" Does this 
mean 10 pages for each scenario or a total of 10 pages for both? 

A36. A total of ten pages for both scenarios. 

Q37. Clause M.6 lists required plans to be submitted. Each of these plans has a 
corresponding requirement in Section L which defines the requirements of the plan with the 
exception of the procedures for handling confidential business information. Is a 
Confidential Business Information Plan required and if so, will the EPA provide a new 
Section L clause to define the requirements? 

A37. No. The offeror’s corporate procedures should be provided. 

Q38. Clause M.6, Evaluation of Required Plans states that the offeror is required to submit 
an organizational conflict of interest plan, a Small Business and Small Disadvantaged 
Business Concerns Subcontracting Plan, a Corporate Health and Safety Program Plan and 
Procedures for Handling Confidential Business Information. Section L does not discuss 
whether these plans should be included with the technical or the cost proposal. Also, is it 
correct to assume that these plans are excluded from the page count? 

A38. These plans should be included outside of the technical proposal and do not count 
against the page limit. 

Q39. Will reference materials be permitted at the oral presentation/pop quiz. 

A39.  No. 
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